Solano Community College District
REQUEST FOR QUALIFICATIONS (RFQ #15-001)
ARCHITECTURAL SERVICES
CAPITAL IMPROVEMENT PROGRAM

In November 2012 the Solano Community College District (“District”) successfully passed
the Measure Q Bond in an effort to be responsive to the needs of students and the
community. The funding approved by this bond is planned for new building construction,
modernization and repairs to existing classrooms and college buildings to bring them up to
current seismic and safety standards. One of the main goals of the Measure Q Bond is to
provide additional classrooms and science labs for the District to provide enhanced
educational programs including job training, and workforce development courses to their
students.
In order to implement the projects identified, the District is seeking to establish a pool of
qualified firms to provide architectural services for the projects listed below. The pool will
be used to provide design services for Design Bid Build (DBB), Design Bid (DB), and LeaseLease Back (LLB) projects. The DBB work will include the full range of architectural services
including masterplanning, programming, design services, facility assessments, construction
administration, and other miscellaneous architectural services for the various projects. The
DB/LLB work will include a full range of architectural services that are specifically directed
towards the creation of Criteria and Design Development documents that will be turned over
to a Design Build Entity (DBE) or LLB Contractor for their use in completing design work for
their contract. The intent is to create a pool of firms that allow the District flexibility within
the bond program to choose pre-qualified architects to contract with the District to perform
these services. The pool will include eight (8) to twelve (12) architectural firms that
understand the wide range of projects inherent to community college programs. The actual
number and size of firms selected for the pool will vary based on qualifications and the right
fit for the District. Any firm that is selected into the “pool” is not guaranteed to be
selected for a specific project. The main projects to be considered when preparing the
SOQ are listed below and identify the estimated project cost and delivery method to be
used.
 New Biotech Building ($23.8M Project Cost) – Design Build
 Vacaville Annex/Workforce Development and Continuing Ed. Building Modernization
($4.1M Project Cost) – Lease-Lease Back
 New Autotech Building ($14.7M Project Cost) – Design Build
 New Science Building ($26.8M Project Cost) – Design Build
 New Library/Learning Resource Center ($42.6M Project Cost) – Design Bid Build
 New Aeronautics/Workforce Development and Continuing Ed. Building
($10M Project Cost) – Design Build
 Theater Addition (Phase 2) – Design Build or Lease-Lease Back
 Miscellaneous projects including deferred maintenance projects, small classroom
upgrades, ADA projects, or small landscape and site improvement projects – Design
Bid Build
 Miscellaneous services including master planning, programming, facility
assessments, and other design services.

Solano Community College District
Request for Qualifications for Architectural Services
Measure Q Bond Program
In order to qualify, the respondent must have Public Works experience, have documented
experience working with the Division of the State Architect (DSA), and experience working
with the California Community College Chancellors Office Final Project Proposal
(CCCCO/FPP) process as well as projects similar in size and scope to those listed above.
Respondents interested in being considered for inclusion into the pool of qualified
architectural firms to provide architectural services to the District under the Capital
Improvement Program must submit their SOQ as set forth herein.
Please note; in an effort to maintain the highest level of transparency the District
is precluding firms that successfully contract with the District on any of the
projects listed in this RFQ from contracting with either a Design Build Entity (DBE)
or a Lease-Lease Back Contractor on any project in the RFQ.
Respondents to this RFQ should mail or deliver one (1) unbound, eight (8) bound, and one
(1) electronic copies of their Statement of Qualifications (“SOQ”) as further described
herein, to:
Laura Scott
Bond Purchaser
Solano Community College District
360 Campus Lane, Suite 201
Fairfield, CA 94534
This package includes:
 Request for Qualifications (RFQ) #15-001 Architectural Services
 Attachment A: District’s standard Architect / Professional Services Agreement (with
contract exhibits)
 Attachment B: District’s standard Short Form Architect / Professional Services
Agreement
MANDATORY PRE-PROPOSAL CONFERENCE IS SCHEDULED FOR 10:00 A.M., JULY
11, 2014, 360 Campus Lane, 1st Floor Board Room, Fairfield CA 94534
ALL RESPONSES ARE DUE BY 3:00 P.M., ON July 23, 2014.
FAX OR EMAIL RESPONSES WILL NOT BE ACCEPTED.
If you have any questions regarding this RFQ please forward your questions in writing, via
email, to Brian Bush on or before July 16, 2014 at Brian.Bush@solano.edu
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BACKGROUND
The Solano Community College District (“District”) is a community college serving students
of all ages from Solano County and the wider Bay Area. Since 1945, when the school was
founded as Vallejo Junior College, the college has helped students gain the skills necessary
to transfer to four year universities, train for new careers and advance in their jobs, learn
basic skills and enjoy the benefits of lifelong learning. The District moved to the main
campus in Fairfield in the early 1970s, and recently constructed “centers” in Vallejo and
Vacaville. Classes are also held at Travis Air Force Base and the Nut Tree Airport. The
previous bond, Measure G, passed in 2000 and will conclude in December 2014. The $348M
Measure Q bond passed in November 2012 and is expected to run for 15+ years.
The District is seeking SOQ’s in response to this RFQ from experienced design firms to
provide a variety of architectural and engineering services through the design and
construction phases of the various projects to be delivered under the District's Capital
Improvement Program. This RFQ defines the services sought by the District and generally
outlines the requirements for the projects. Briefly stated, the District is seeking experienced
and proven design professionals to provide various design services including, but not limited
to, criteria/bridging documents, planning, programming, design, engineering and
construction administration services for the various projects indentified. Services will also
include DSA plan submittal, management, and approval, processing of State funding
submissions through the CCCCO, ADA compliance review, FFE planning, lab planning
services, code and coordination reviews, constructibility reviews and other miscellaneous
studies and services.
LIMITATIONS
The District reserves the right to contract with any entity responding to this RFQ. The
District makes no representation that participation in the RFQ process or selection for
inclusion in the pool of qualified architectural firms will lead to an award of contract or any
consideration whatsoever. The District shall in no event be responsible for the cost of
preparing any proposal in response to this RFQ. The awarding of contracts for specific
design services, if at all, is at the sole discretion of the District.
The District reserves the right to reject any or all SOQ’s, to waive any irregularities or
informalities not affected by law, to evaluate the SOQ’s submitted, and to include, or not
include, entities in the pool of qualified architectural firms or award a contract, if any, in a
manner which best serves the interests of the District at a reasonable cost to the District.
RESTRICTIONS ON LOBBYING AND CONTACTS
For the period beginning on the date of the issuance of this RFQ and ending on the date of
the establishment of the pool of qualified architectural firms, no person or entity submitting
in response to this RFQ, nor any officer, employee, representative, agent, or consultant
representing such a person or entity, shall contact through any means or engage in any
discussion regarding this RFQ, the evaluation or selection process/or the award of the
contract(s) with any member of the District’s Governing Board, selection members, or any
member of the Citizens' Oversight Committee, or with any employee of the District except
for clarifications and questions as described herein. Any such contact shall be grounds for
the disqualification of the person or entity submitting a SOQ.
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SCOPE OF SERVICES
The Scope of Services may vary for each individual project but generally is intended to
include either criteria/bridging document development or architectural services through the
design and construction phases of the specific project. The Scope of Services may, as
required by the project, include programming, criteria documents, design documents, and
construction administration.
The Biotech and Science Buildings will require the use of a qualified Lab Planner as part of
the firm’s team and should be identified as such in the SOQ. The Project Architect may be
required to meet, as needed, with District Facilities staff, neighborhood organizations, and
upper level District administrators for programming and design guidance.
The District is looking for Architectural consultants that can show relevant experience
working with different types of delivery methods and are able to provide the required design
methodology for the delivery method used. Please provide commentary for the following:
Design Bid Build (DBB):


Demonstrated experience designing and managing projects similar in scope and size
to those indicated.



Successful experience with modernization, new construction, expansion, and
renovation of Public Works projects preferably California Community College and K12
school districts.



Demonstrated experience working on Design Bid Build projects



Demonstrated experience completing modernization, new construction, expansion,
and renovation projects on time.



Demonstrated experience maintaining project budgets during design and minimizing
change orders during construction.



Demonstrated experience performing construction administration services over the
course of a project



Capability to provide adequate staffing and resources to support project and a track
record of maintaining key staff through the duration of project(s).



Have an established Quality Assurance/Quality Control program.



Demonstrated track record of working collaboratively with other educational districts.



Successful experience working with DSA on DBB projects.

Design Build/Lease-Lease Back (DB/LLB)


Firm with demonstrated relevant DB/LLB experience



Demonstrated experience producing criteria, and design development documents for
projects valued at more than $10M.



Successful experience with modernization, new construction, expansion, and
renovation of Public Works projects preferably California Community College and K12
school districts.



Demonstrated experience completing criteria documents and design development
documents on time and to District standards.



Demonstrated experience providing accurate project estimates during design
development to assure confidence in expected construction bids.
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Capability to provide adequate staffing and resources to support project and a track
record of maintaining key staff through the duration of project(s).



Have an established Quality Assurance/Quality Control program.



Demonstrated track record of working collaboratively with other educational districts.



Successful experience working with DSA on DB or LLB projects.

SUBMITTAL FORMAT
Firms responding to this RFQ must follow the format below. Material must be in 8-1/2 x 11
inch format. Submittals shall include divider tabs labeled with boldface headers below; e.g.
the first tab would be entitled “Cover Letter”, the second tab would be entitled “Relevant
Qualifications”, etc. Proposals shall be limited to a maximum of 30 pages of printed
material excluding tabs, table of contents and covers. The appendix is not part of the page
count.
1.

COVER LETTER


Identify the name of the entity proposing and the type of organization



Provide a brief history of the entity proposing



Provide a summary of the firm’s design philosophy and capabilities



Identify key team members including proposed sub-consultants



Provide name of primary contact person



Summarize most relevant qualifications and experience



Architect is required to acknowledge both types of contract indemnification
o

Acknowledge and understand that the successful firms will sign the
standardized Agreement for Architectural Services which contains
the following indemnity provisions for full Architectural Services:
[10.1]
To the furthest extent permitted by California law,
Architect shall defend, indemnify, and hold free and harmless the
District, its Governing Board, agents, representatives, officers,
consultants, employees, trustees, and volunteers (“the indemnified
parties”) from any and all claims that arise out of, pertain to, or
relate to the negligence, recklessness, or willful misconduct of the
Architect, its officers, employees, subcontractors, consultants, or
agents.
[10.2]
Architect’s obligation pursuant to [section 10.1] includes
reimbursing District for the cost of any settlement paid by the
indemnified parties and for any and all fees and costs incurred by
the indemnified parties to enforce the indemnity herein. Architect’s
obligation to indemnify shall not be restricted to insurance
proceeds. District shall also have the right to accept or reject any
legal representation that Architect proposes to defend the
indemnified parties.
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[10.3]
District may withhold any and all costs that arise out of,
pertain to, or relate to the negligence, recklessness, or willful
misconduct of the Architect from amounts owing to Architect.
o

Acknowledge and understand that the successful firms will sign the
standardized Independent Consultant Agreement for Professional
Services for smaller sized projects, which contains the following
indemnity provisions for full Architectural Services:
[13]
To the furthest extent permitted by California law,
Contractor shall defend, indemnify, and hold free and harmless the
District, its Governing Board, agents, representatives, officers,
consultants, employees, trustees, and volunteers (“the indemnified
parties”) from any and all claims that arise out of, pertaining to, or
relating to the negligence, recklessness, or willful misconduct of
the Contractor. The District shall have the right to accept or reject
any legal representation that the Contractor proposes to defend the
indemnified parties.

The following statement must be included in the letter:
“(Firm’s name) received a copy of the standardized Agreement for
Architectural Services used by Solano Community College District,
including the indemnity provisions and professional liability insurance
provisions contained therein. If given the opportunity to contract with
the District, (firm’s name) has no substantive objections to the use of
these agreements.”
(A copy of the District’s Architect and Professional Services Agreements attached
to this RFQ as Exhibit “A” and “B”)
2.

RELEVANT FIRM QUALIFICATIONS
Please provide the following information:


A statement demonstrating your team’s ability to accomplish design and
construction phase services in a comprehensive and thorough manner
within established timeframes and budgets.



A brief written summary of the firm’s philosophy related to master
planning, programming, good design within established budget and
facility assessments.



Describe your firm’s approach to quality assurance/quality control
measures and procedures to ensure: coordination of, and consistency
between, the various components of the Design Documents and the
mitigation of errors/omissions in Design Documents;



Describe your experience in communications with DSA and measures to
expedite completion of DSA review/approval of Design Documents;



Describe your experience with the planning, review and approval
processes engaged in by the California Community Colleges Chancellors
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Office, California Department of Finance and the California Public Works
Board;

3.



Describe your firm’s approach to cost estimating, including some history
of cost estimates versus actual bid amount, on three public works
projects, preferably educational projects, awarded in the last five years.



Describe your firm’s experience with construction cost reduction measures
such as, but not limited to, value engineering in design and construction.



Describe how your firm has incorporated the use of energy savings in
design and your experience with design of data/communications systems,
sustainable design, LEED and ADA.



Describe your firm’s philosophy with coordinating furniture, fixtures and
equipment.



Identify established methods and approaches utilized by your firm to
successfully meet completion deadlines. Discuss how your firm ensures
that relevant project activities do not affect the schedule (i.e.:
geotechnical reports, surveys, hazmat coordination, etc.).



Firms wishing to be selected for DB/LLB projects must also include the
following in their SOQ:


Describe your firm’s approach to the development of criteria/bridging
documents. Include your firm’s philosophy regarding the specificity of
the criteria/bridging documents for community college projects and the
best practices for soliciting design build entities, while managing the
participatory governance process.



Provide
case
study
demonstrating
the
implementation
of
criteria/bridging documents in a community college district
environment. Provide lessons learned that will benefit the Solano CCD
bond program.

RELEVANT PROJECT EXPERIENCE
Provide information about prior services/designs prepared by your firm in the last
seven (7) years on at least five (5) and no more than fifteen (15) public works
projects, preferably community college projects.
Include the following information:


Briefly state the significance of each listed project your firm has worked
on that you would like to be considered in this RFQ.



Specify role of firm or individual if work was not exclusively completed by
the firm.



Provide at least two (2) examples of projects that have been phased on an
active higher education campus (preferably community colleges) while
conducting renovation and/or new construction



Provide at least two (2) examples of modernization project experience.



Provide the following information for each project listed:
- district name and name of contact person, title, telephone number,
and email address to be contacted for a reference
- project name, type of project and location
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-

beginning and end dates of project (including construction)
approximate square footage
original budget, bid amount & final construction cost at close-out
amount of change orders for that project
key individuals of the firm involved and their roles in the project

DBB work must also include the following:
 Identify the similarities that this project has with the Solano Community
College’s DBB project list, shown above.
 Provide two examples of projects utilizing the DBB delivery method.
DB/LLB work must also include the following:
 Identify the similarities that this project has with the Solano Community
College’s DB/LLB project list, shown above.
 Provide two examples of projects utilizing the DB/LLB delivery method.
4.

PROJECT TEAM SUMMARY
 Identify key team members, including sub-consultants, and state their
qualifications and experience relevant to providing services and the scope
of their anticipated services.
 Include current fee schedule per hour for proposed firm members(s) and
prospective sub-consultants.

5.

LITIGATION HISTORY
Provide a five-year summary of the firm’s litigation, arbitration and
negotiated/settled history with previous clients. State the issues in the litigation,
the status of the litigation, names of parties, and outcome. Failing to provide the
requested information or responses which assert attorney-client privilege and fail
to provide the information requested, may be considered non-responsive.

6.

APPENDIX
 Additional information pertinent to this submission
 Key team member and sub-consultant resumes

SELECTION CRITERIA
A. EVALUATION
A Selection Committee will evaluate all SOQ’s for responsiveness and evaluate pursuant to
the specific criteria set forth in sections 1-6 of this RFQ, including, without limitation:
1.

Firm Qualifications
a) Location of office and accessibility to the projects.
b) Reputation of the firm.
i) Satisfaction of previous clients (client relationships).
ii) Timeliness of work and ability of the firm to meet schedules.
iii) Accuracy of cost estimates and designing to the budget.
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c)
d)
e)
f)
i)
g)

iv) Quality of the documents and ability to minimize issues during
construction.
Current commitments and ability of firm to handle several simultaneous projects.
Firms experience with similar type projects.
Level of construction administration services, which are provided by the firm and
its consultants during construction.
Capacity and commitment to provide services to client.
Ability to work on different types of delivery methods.
Project Architect’s knowledge of applicable local and state regulations.

2. Relevant Project Experience
a) Experience in masterplanning, design, facility assessments and administering the
construction of Public Works projects and preferably community college or other
educational projects.
b) Experience developing programming documents for community college projects.
c) Experience with criteria or bridging documents.
d) Use of energy savings and value engineering in design.
e) Change Order experience.
f) Knowledge of state laws, including the American with Disabilities Act, and other
governmental requirements for public works, specifically community college and
K12 educational campuses.
g) Experience in data communication systems used on educational campuses.
h) Project Architect’s experience in successful and timely approval of firm’s projects
through all state and local regulatory agencies.
i) Experience with construction cost reduction measures such as, but not limited to,
re-use of design plans and construction design.
B.

DISTRICT INVESTIGATIONS

The District may perform investigations of responding parties that extend beyond contacting
the references identified in the SOQ. The District may request an entity submitting an RFQ
to submit additional information pertinent to the review process. The District also reserves
the right to investigate and rely upon information from other available sources in addition to
any documents or information submitted.
C.

INTERVIEWS

The District, at its sole discretion, may elect to interview selected firms. The District may
elect to interview one or more proposers. If a firm is requested to come for an interview,
the key proposed Project staff will be expected to attend the interview. The interview will
be an opportunity for the District’s selection committee to review the firm’s proposal and
other matters the committee deems relevant.
Following the interviews, it is expected that the selection committee will make
recommendations to District staff regarding selection of firms for inclusion to the pool of
qualified firms. The criteria for these recommendations will include those identified herein.
D.

FINAL DETERMINATION AND AWARD

The District reserves the right to contract with any entity responding to this RFQ for all or
any portion of the work described herein and/or in an Agreement offered to the entity, to
reject any SOQ as non-responsive, and/or not to contract with any firm submitting an SOQ
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for the services described herein. The District makes no representation that participation in
the RFQ process will lead to an award of contract or any consideration whatsoever. The
District reserves the right to contract with any firm not participating in this process. The
District shall in no event be responsible for the cost of preparing any SOQ in response to
this RFQ, including any supporting materials. There is no guarantee that the firms selected
to the pool of architects will receive any work.
The awarding of a contract(s) is at the sole discretion of the District. The District may, at its
option, determine to award contract(s) only for portions of the scope of work identified
herein. In such case, the successful proposing architectural services company will be given
the option not to agree to enter into the Agreement and the District will retain the right to
negotiate with any other proposing firm.
The Respondent’s SOQ package, and any other supporting materials submitted to the
District in response to this RFQ will not be returned and will become the property of the
District unless portions of the materials are designated as proprietary at the time of
submittal, and are specifically requested to be returned.
E.

SUBMISSION GUIDELINES

Respondents to this RFQ should mail or deliver one (1) unbound, eight (8) bound, and one
(1) electronic copies of their proposal to:
Laura Scott
Bond Purchaser
Solano Community College District
360 Campus Lane, Suite 201
Fairfield, CA 94534
MANDATORY PRE-PROPOSAL CONFERENCE 10:00 A.M., JULY 11, 2014
ALL RESPONSES ARE DUE BY 3:00P.M., ON July 23, 2014.
FAX OR EMAIL RESPONSES WILL NOT BE ACCEPTED.
If you have any questions regarding this RFQ please submit them in writing via email to:
Brian Bush on or before July 16, 2014 at Brian.Bush@solano.edu.
Each Submittal must conform and be responsive to the requirements set forth in this RFQ.
Incomplete statements will be considered nonresponsive and grounds for disqualification.
The District retains the sole discretion to determine issues of compliance and to determine
whether a firm is responsive, responsible, and qualified.
The District reserves the right to reject any or all SOQ’s, to waive any informalities or
irregularities not affected by law, to evaluate the SOQ submitted and to award contract(s)
according to the SOQ, which best serves the interests of the District.
The District hereby notifies all respondents that it will affirmatively insure that, in any
contract entered into pursuant to this advertisement, minority business enterprises will be
afforded full opportunity to submit its response to this RFQ and no respondent will be
discriminated against on the grounds of race, color, sex, age, ancestry, religion, marital
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status, national origin, medical condition or physical disability on consideration for the
award.

RFQ RESPONSE SCHEDULE SUMMARY:
The District reserves the right to change the dates on the schedule without prior notice.
DATE

EVENT

July 2, 2013

Release and advertisement of
RFQ #15-001.
Mandatory pre-proposal
conference.
Deadline for submission of
written questions to District
concerning RFQ #15-001.
Answers to written questions will
be posted on the District
website.

July 11, 2014
July 16, 2014
July 18, 2014
July 23, 2014
July 28, 2014
August 1, 2014
August 8, 2014

Deadline for all submissions in
response to RFQ #15-001.

If required, release of shortlisted firms selected to
interview.
Interviews of short-listed firms if
determined by the District that
interviews are required.
Notification to firms selected for
the pool of qualified firms.

TIME DEADLINE

10:00 a.m.
5:00 p.m.
4:00 p.m.
3:00 p.m.
5:00 p.m.
Begin 9:00 a.m.
5:00 p.m.

WE THANK YOU FOR YOUR INTEREST IN THIS EXCITING PROGRAM!
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AGREEMENT FOR ARCHITECTURAL SERVICES
This Agreement for Architectural Services is made as of ________, 2013, between
the Solano Community College District, a California community college district, (“District”)
and _______________________________ (“Architect”) (collectively “Parties”), for the
following project (“Project”):
[INSERT BRIEF DESCRIPTION OF THE PROJECT THAT INCLUDES THE ADDRESS OF
THE PROJECT SITE]
For and in consideration of the mutual covenants herein contained, the Parties hereto
agree as follows:
Article 1.

Definitions
1.1.

In addition to the definitions above, the following definitions of words
or phrases shall apply when used in this Agreement, including all
Exhibits:
1.1.1. Agreement: The Agreement consists exclusively of this
document and all identified exhibits attached and incorporated
by reference.
1.1.2. Architect: The Architect identified in the first paragraph of this
Agreement, including all Consultants to the Architect.
1.1.3. As-Built Drawings (“As-Builts”): Any document prepared
and submitted by District contractor(s) that details on a
Conforming Set, the actual construction performed during the
Project, including changes necessitated by change orders.
1.1.4. Bid Set: The plans, drawings, and specifications at the end of
the Construction Documents Phase that the Division of the
State Architect (“DSA”) has approved and that the District can
use to go out to bid for construction of the Project.
1.1.5. Conforming Set: The plans, drawings, and specifications at
the end of the Bidding Phase that incorporate all addenda, if
any, issued during the Bidding Phase. The Architect shall
ensure that DSA has approved all revisions to the Bid Set that
are incorporated onto the Conforming Set and for which DSA
approval is required.
1.1.6. Construction Budget: The total amount of funds indicated by
the District for the entire Project plus all other costs, including
design, construction, administration, and financing.
1.1.7. Construction Change Documents (“CCD”): The
documentation of changes to the DSA-approved construction
documents.
1.1.8. Construction Cost Budget: The total cost to District of all
elements of the Project designed or specified by the Architect,
as adjusted at the end of each design phase in accordance with
this Agreement. The Construction Cost Budget does not include
AGREEMENT FOR ARCHITECTURAL SERVICES
SOLANO COMMUNITY COLLEGE DISTRICT
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the compensation of the Architect and the Architect’s
Consultants, the cost of land, rights-of-way, financing or other
costs which are the responsibility of the District, including
construction management.
1.1.9. Consultant(s): Any and all consultant(s), sub-consultant(s),
subcontractor(s), or agent(s) to the Architect.
1.1.10. District: The Solano Community College District.
1.1.11. DSA: The Division of the State Architect.
1.1.12. Project: [FILL IN DESCRIPTION OF PROJECT].
1.1.13. Record Drawings: A final set of drawings prepared by the
Architect that incorporates all changes from all As-Builts,
sketches, details, and clarifications.
1.1.14. Service(s): All labor, materials, supervision, services, tasks,
and work that the Architect is required to perform and that are
required by, or reasonably inferred from, the Agreement, and
that are necessary for the design and completion of the Project.
1.1.15. Visually Verify: To verify to the fullest extent possible by
physical inspection and reasonable investigation and without
any destructive action.
Article 2.

Scope, Responsibilities, and Services of Architect
2.1.

Architect shall render the Services described in Exhibit “A,”
commencing with receipt of a written Notice to Proceed signed by the
District representative. Architect’s Services will be completed in
accordance with the schedule attached as Exhibit “C.”

2.2.

Architect shall provide Services that shall comply with professional
architectural standards, including the standard of care applicable to
architects designing public school facilities and applicable requirements
of federal, state, and local law, including, but not limited to, the
requirements of the California Business and Professions Code, the
California Education Code, and the California Code of Regulations. All
persons providing professional services hereunder shall be properly
licensed as required by California law.

2.3.

The District intends to award the Project to contractor(s) pursuant to a
competitive bid process. District reserves its right to use alternative
delivery methods and the Architect’s scope of work may be adjusted
accordingly.

2.4.

Architect acknowledges that all California public school districts are
obligated to develop and implement the following storm water
requirements, and Architect shall provide the design for the same,
without limitation:
2.4.1. A municipal Separate Storm Sewer System (“MS4”). An MS4 is
a system of conveyances used to collect and/or convey storm

AGREEMENT FOR ARCHITECTURAL SERVICES
SOLANO COMMUNITY COLLEGE DISTRICT
Page 2

water, including, without limitation, catch basins, curbs,
gutters, ditches, man-made channels, and storm drains.
2.4.2. A Storm Water Pollution Prevention Plan (“SWPPP”) that
contains specific best management practices (“BMPs”) and
establishes numeric effluent limitations at:
2.4.2.1. Sites where the District engages in maintenance (e.g.,
fueling, cleaning, repairing) of transportation activities.
2.4.2.2. Construction sites where:
2.4.2.2.1. one (1) or more acres of soil will be disturbed,
or
2.4.2.2.2. the project is part of a larger common plan of
development that disturbs one (1) or more acres
of soil.
2.4.3. Architect shall conform its design work to the District’s storm
water requirements indicated above, that are approved by the
District and applicable to the Project, at no additional cost to
the District. In addition, as required Architect shall develop a
grading and drainage plan and a site plan from architectural
information showing a final development of the site. This
drawing will also include a horizontal and vertical control plan
and a utility infrastructure plan. The Services described in this
subparagraph shall be provided by a professional civil engineer
who contracts with or is an employee of the Architect.
2.5.

Architect shall contract for or employ at Architect’s expense,
Consultant(s) to the extent deemed necessary for completion of the
Project including, but not limited to, architects, mechanical, electrical,
structural and civil engineers, landscapers, and interior designers,
licensed as such by the State of California as part of the basic Services
under this Agreement. The names of Consultant(s) shall be submitted
to the District for approval prior to commencement of Services, as
indicated below. The District reserves the right to reject Architect’s
use of any particular Consultant. Nothing in the foregoing procedure
shall create any contractual relationship between the District and any
Consultant employed by the Architect under terms of the Agreement.
Architect shall require each of the Consultants retained by it to execute
agreements with standard of care and indemnity provisions
commensurate with this Agreement, but Architect shall remain solely
responsible and liable to District for all matters covered by this
Agreement.

2.6.

Architect shall coordinate with District personnel or its designated
representatives as may be requested and desirable, including with
other professionals employed by the District for the design,
coordination or management of other work related to the Project. This
shall include, without limitation, coordination with State labor
compliance, if applicable. If the Architect employs Consultant(s), the
Architect shall ensure that its contract(s) with its Consultant(s) include
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language notifying the Consultant(s) of State labor compliance, if
applicable.
2.7.

Architect shall identify the regulatory agencies that have jurisdiction
over essential building and design elements and coordinate with and
implement the requirements of the regulatory agencies, including,
without limitation, the California Department of Education, the Office
of Public School Construction, the Department of General Services,
DSA, including DSA Fire/Life Safety, DSA Access Compliance Section,
DSA Structural Safety Section, the State Fire Marshal and any
regulatory office or agency that has authority for review and
supervision of school district construction projects.
2.7.1. If the Project is subject to DSA jurisdiction, then Architect, and
its Consultants, if any, shall comply with all the DSA
requirements, without limitation, all the requirements included
and/or referenced in the following forms:
2.7.2.1. Form DSA IR A-6, Construction Change Document
Submittal and Approval Process.
2.7.2.2. Form DSA IR A-24, Construction Phase Duties of the
School District, Contractor and Design Professional.
2.7.2.3. Form DSA PR 13-01, Construction Oversight Process
Procedure.
2.7.1.3.1. Each of Architect’s duties as provided in the
Construction Oversight Process Procedure shall be
performed timely so as not to result in any delay
to the Project.

2.8.

Architect shall provide Services as required to obtain any local, state
and/or federal agencies’ approval for on-site and off-site work related
to the Project including review by regulatory agencies having
jurisdiction over the Project.

2.9.

Architect shall direct and monitor the work of the District’s DSA project
inspector(s) (“Project Inspector(s)”) and the Laboratory of Record.
Architect shall provide code required supervision of special inspectors
not provided by the Laboratory of Record.

2.10. Architect shall give efficient supervision to Services, using its best skill
and attention. Architect shall carefully study and compare all contract
documents, drawings, specifications, and other instructions (“Contract
Documents”) and shall at once report to District, Construction
Manager, and Contractor, any error, inconsistency, or omission that
Architect or its employees may discover, in writing, with a copy to
District's Project Inspector(s). Architect shall have responsibility for
discovery of errors, inconsistencies, or omissions.
2.11. Architect recognizes that the District may obtain the services of a
Construction Manager and that Architect may have to assume certain
coordination and management responsibilities, including tracking
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Requests for Information (“RFI”), providing RFI responses, and leading
all coordination meetings between the District, Project Inspectors, and
contractors on the Project. The District reserves the right to retain the
services of a Program Manager or Construction Manager or both at any
time. The Construction Manager, if any, shall be authorized to give
Architect Services authorizations and issue written approvals and
notices to proceed on behalf of District. The District reserves the right
to designate a different Construction Manager at any time. Any task,
including, but not limited to, reviews or approvals that the District may
perform pursuant to this Agreement may be performed by the
Construction Manager, unless that task indicates it shall be performed
by the governing board of the District. In addition, the District may
have a constructability review of Architect’s design documents.
Architect shall conform any design documents to the constructability
review as part of the Services under this Agreement and shall not be
entitled to any compensation as Extra Services for this activity.
2.12. Architect shall provide computer-generated pictures downloaded to
computer files, updated as requested by the District, that the District
may use on its website.
2.13. As part of the basic Services pursuant to this Agreement, Architect is
not responsible for:
2.13.1. Ground contamination or hazardous material analysis.
2.13.2. Any asbestos and/or lead testing, design or abatement;
however, it shall coordinate and integrate its work with any
such information provided by District.
2.13.3. Compliance with the California Environmental Quality Act
(“CEQA”), except that Architect agrees to coordinate its work
with that of any CEQA consultants retained by the District, to
provide current elevations and schematic drawings for use in
CEQA compliance documents, and to incorporate any mitigation
measures adopted by the District into the Project design at no
additional cost to the District.
2.13.4. Historical significance report.
2.13.5. Soils investigation.
2.13.6. Geotechnical hazard report, except as indicated in Exhibit “A.”
Article 3.

Architect Staff
3.1.

The Architect has been selected to perform the Services herein
because of the skills and expertise of key individuals.

3.2.

The Architect agrees that the following key people in Architect’s firm
shall be associated with the Project in the following capacities [All
blanks below must be filled in by Architect and approved by District]:
Principal In Charge:
Project Director:
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Project Architect(s):
Project Architect(s):
Other:

Major Consultants:
Electrical:
Mechanical:
Structural:
Civil:
Other:
_____

Article 4.

3.3.

Architect shall not change any of the key personnel listed above
without prior written approval by the District, unless said personnel
cease to be employed by Architect. In either case, the District shall be
allowed to interview and approve replacement personnel.

3.4.

If any designated lead or key person fails to perform to the satisfaction
of the District, then upon written notice Architect shall have five (5)
days to remove that person from the Project and replace that person
with one acceptable to the District. All lead or key personnel for any
Consultant must also be designated by the Consultant and are subject
to all conditions stated in this paragraph.

3.5.

Architect represents that Architect has no existing interest and will not
acquire any interest, direct or indirect, which could conflict in any
manner or degree with the performance of Services required under this
Agreement and that no person having any such interest shall be
employed by Architect.

3.6.

Architect shall comply with Education Code section 17302(a) and
agrees that any plans and/or specifications included in the Services
shall be prepared under the supervision of licensed personnel, and that
licensed personnel shall be in “responsible charge” of persons who
observe the construction.

Schedule of Services
Architect shall commence Services under this Agreement upon receipt of a
notice to proceed and shall prosecute the Services diligently as described in
Exhibit “A,” so as to proceed with and complete the Services in compliance
with the schedule in Exhibit “C.” Time is of the essence and failure of
Architect to perform Services on time as specified in this Agreement is a
material breach of this Agreement. It shall not be a material breach if a delay
is beyond the Architect’s or its Consultant(s)’ reasonable control.
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Article 5.

Construction Cost Budget
5.1.

Architect hereby accepts the District’s established Construction Cost
Budget and Project scope. In accordance with Exhibit “A,” the
Architect shall have responsibility to further develop, review, and
reconcile the Construction Cost Budget for the District at the beginning
of the Project and at the completion of each design phase. The District
and Construction Manager shall also have responsibility to develop,
review, and reconcile the Construction Cost Budget with the Architect.

5.2.

Architect shall complete all Services as described in Exhibit “A,”
including all plans, designs, drawings, specifications and other
Contract Documents, so that the cost to construct the work designed
by the Architect will not exceed the Construction Cost Budget, as
adjusted subsequently with the District’s written approval. Architect
shall maintain cost controls throughout the Project to deliver the
Project within the Construction Cost Budget.

5.3.

If any of the following events occur:
5.3.1. The lowest responsive base bid received is in excess of five
percent (5%) of the Construction Cost Budget; or
5.3.2. If the combined total of base bid and all additive alternates
come in ten percent (10%) or more under the Construction Cost
Budget; or
5.3.3. If the Construction Cost Budget increases in phases subsequent
to the Schematic Design Phase due to reasonably foreseeable
changes in the condition of the construction market in the
county in which the District is located, in so far as these have
not been caused by Acts of God, earthquakes, strikes, war, or
energy shortages due to uncontrollable events in the world
economy, then the District, in its sole discretion, has one or a
combination of the following alternatives:
5.3.2.1. Give Architect written approval on an agreed
adjustment to the Construction Cost Budget.
5.3.2.2. Authorize Architect to re-negotiate, when appropriate,
and/or re-bid the Project within three (3) months time of
receipt of bids (exclusive of District and other agencies’
review time) at no additional cost to the District.
5.3.2.3. Terminate this Agreement if the Project is abandoned
by the District, without further obligation by either
party.
5.3.2.4. Within three (3) months time of receipt of bids,
instruct Architect to revise the drawings and
specifications (in scope and quality as approved by the
District) to bring the Project within the Construction Cost
Budget for re-bidding at no additional cost to the
District.
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Article 6.

Fee and Method of Payment
6.1.

The District shall pay Architect for all Services contracted for under this
Agreement an amount equal to the following (“Fee”):
An amount equal to ____________________ Dollars
($__________) based on the rates set forth in Exhibit “D.”

Article 7.

6.2.

The District shall pay Architect the Fee pursuant to the provisions of
Exhibit “D.”

6.3.

Architect shall bill its work under this Agreement in accordance with
Exhibit “D.”

6.4.

No increase in Fee will be due from CCDs and/or change orders
generated during the construction period to the extent caused by
Architect’s error or omission.

6.5.

The Architect’s Fee set forth in this Agreement shall be full
compensation for all of Architect’s Services incurred in the performance
hereof as indicated in Exhibit “D.”

6.6.

Regardless of the structure of Architect’s Fee, the Architect’s Fee may
be adjusted downward if the Scope of Services of this Agreement is
reduced by the District in accordance with this Agreement.

Payment for Extra Services or Changes
District-authorized services outside of the scope in Exhibit “A” or Districtauthorized reimbursables not included in Architect’s Fee are “Extra Services.”
Any charges for Extra Services shall be paid by the District as described in
Exhibit “B” only upon certification that the claimed Extra Service was
authorized as indicated herein and that the Extra Services have been
satisfactorily completed. If any service is done by Architect without prior
written authorization by the Construction Manager or the District’s authorized
representative, the District will not be obligated to pay for such service. The
foregoing provision notwithstanding, Architect will be paid by the District as
described in Exhibit “B” for Extra Services that the Construction Manager or
the District’s authorized representative verbally requests, provided that
Architect confirms such request in writing pursuant to the notice requirements
of this Agreement, and proceeds with such Extra Services not earlier than two
business days after the District receives confirmation of the request from the
Architect.

Article 8.

Ownership of Data
8.1.

Pursuant to Education Code section 17316, this Agreement creates a
non-exclusive and perpetual license for the District to use, at its
discretion, all plans including, but not limited to, record drawings,
specifications, estimates and other documents that Architect or its
Consultants prepare or cause to be prepared pursuant to this
Agreement.

8.2.

Architect retains all rights to all copyrights over designs and other
intellectual property embodied in the plans, record drawings,
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specifications, estimates, and other documents that Architect or its
Consultants prepare or cause to be prepared pursuant to this
Agreement.
8.3.

Architect shall perform the Services and prepare all documents under
this Agreement with the assistance of Computer Aided Design Drafting
Technology (CADD) (e.g., AutoCAD). Architect shall deliver to District,
on request, the tape and/or compact disc format and the name of the
supplier of the software/hardware necessary to use the design file. As
to any drawings that Architect provides in a CADD file format, the
District acknowledges that anomalies and errors may be introduced
into data when it is transferred or used in a computer environment,
and that the District should rely on hard copies of all documents.

8.4.

In order to document exactly what CADD information was given to the
District, Architect and District shall each sign a "hard" copy of
reproducible documents that depict the information at the time
Architect produces the CADD information. The District agrees to
release Architect from all liability, damages, and/or claims that arise
due to any changes made to this information by anyone other than
Architect or its Consultant(s) subsequent to it being given to the
District.

8.5.

Following the termination of this Agreement, for any reason
whatsoever, Architect shall promptly deliver to the District upon
written request and at no cost to the District the following items
(hereinafter “Instruments of Service”), which the District shall have
the right to utilize in any way permitted by statute:
8.5.1. One set of the Contract Documents, including the bidding
requirements, specifications, and all existing cost estimates for
the Project, in hard copy, reproducible format.
8.5.2. One set of fixed image CADD files in DXF format of the
drawings that are part of the Contract Documents.
8.5.3. One set of non-fixed image CADD drawing files in DXF or DWG
or both formats of the site plan, floor plans (architectural,
plumbing, structural, mechanical and electrical), roof plan,
sections and exterior elevations of the Project.
8.5.4. All finished or unfinished documents, studies, reports,
calculations, drawings, maps, models, photographs, technology
data and reports prepared by the Architect under this
Agreement.
8.5.5. The obligation of Section 8.5 of this Agreement shall survive the
termination of this Agreement for any reason whatsoever.

8.6.

In the event the District changes or uses any fully or partially
completed documents without Architect’s knowledge or participation or
both, the District agrees to release Architect of responsibility for such
changes, and shall hold Architect harmless from and against any and
all claims on account of any damages or losses to property or persons,
or economic losses, arising out of that change or use, unless Architect
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is found to be liable in a forum of competent jurisdiction. In the event
that the District uses any fully or partially completed documents
without the Architect’s full involvement, the District shall remove all
title blocks and other information that might identify Architect and its
Consultants.
Article 9.

Termination of Contract
9.1.

If Architect fails to perform Architect’s duties to the satisfaction of the
District, or if Architect fails to fulfill in a timely and professional
manner Architect’s material obligations under this Agreement, or if
Architect shall violate any of the material terms or provisions of this
Agreement, the District shall have the right to terminate this
Agreement, in whole or in part, effective immediately upon the District
giving written notice thereof to the Architect. In the event of a
termination pursuant to this subdivision, Architect may invoice the
District for all Services performed until the notice of termination, but
the District shall have the right to withhold payment and deduct any
amounts equal to the District’s costs because of Architect’s actions,
errors, or omissions that caused the District to terminate the
Agreement.

9.2.

District shall have the right in its sole discretion to terminate the
Agreement for its own convenience. In the event of a termination for
convenience, Architect may invoice District and District shall pay all
undisputed invoice(s) for Services performed until the District’s notice
of termination.

9.3.

Except as indicated in this Article, termination shall have no effect
upon any of the rights and obligations of the Parties arising out of any
transaction occurring prior to the effective date of such termination.

9.4.

Architect has the right to terminate this Agreement if the District does
not fulfill its material obligations under this Agreement. Such
termination shall be effective after receipt of written notice from
Architect to the District. Architect may invoice the District and the
District shall pay all undisputed invoice(s) for Services performed until
Architect’s notice of termination.

9.5.

If, at any time in the progress of the Design of the Project, the
governing board of the District determines that the Project should be
terminated, Architect, upon written notice from the District of such
termination, shall immediately cease Services on the Project. The
District shall pay Architect only the fee associated with the Services
provided since the last invoice that has been paid and up to the notice
of termination.

9.6.

If the District suspends the Project for more than one hundred twenty
(120) consecutive days, Architect shall be compensated for Services
performed prior to notice of that suspension. When the Project is
resumed, the schedule shall be adjusted and Architect’s compensation
shall be equitably adjusted to provide for expenses incurred in the
resumption of the Architect’s Services. If the District suspends the
Project for more than two (2) years, Architect may terminate this
Agreement by giving written notice.
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Article 10.

Indemnity/Architect Liability
10.1. To the furthest extent permitted by California law, Architect shall
defend, indemnify, and hold free and harmless the District, its
Governing Board, agents, representatives, officers, consultants,
employees, trustees, and volunteers (“the indemnified parties”) from
any and all claims that arise out of, pertain to, or relate to the
negligence, recklessness, or willful misconduct of the Architect, its
officers, employees, subcontractors, consultants, or agents.
10.2. Architect’s obligation pursuant to section 10.1 includes reimbursing the
District for the cost of any settlement paid by the indemnified parties
and for any and all fees and costs incurred by the indemnified parties
toeto enforce the indemnity herein. Architect’s obligation to indemnify
shall not be restricted to insurance proceeds. District shall also have
the right to accept or reject any legal representation that Architect
proposes to defend the indemnified parties.
10.3. District may withhold any and all costs that arise out of, pertain to, or
relate to the negligence, recklessness, or willful misconduct of the
Architect from amounts owing to Architect.

Article 11.

Responsibilities of the District
11.1. The District shall examine the documents submitted by the Architect
and shall render decisions so as to avoid unreasonable delay in the
process of the Architect’s Services.
11.2. The District shall verbally or in writing advise Architect if the District
becomes aware of any fault or defect in the Project, including any
errors, omissions or inconsistencies in the Architect’s documents.
Failure to provide such notice shall not relieve Architect of its
responsibility therefore, if any.
11.3. Unless the District and Architect agree that a hazardous materials
consultant shall be a Consultant of the Architect, the District shall
furnish the services of a hazardous material consultant or other
consultants when such services are requested in writing by Architect
and deemed necessary by the District or are requested by the District.
These services shall include: asbestos and lead paint survey;
abatement documentation; and specifications related to said matters,
which are to be incorporated into bid documents prepared by Architect.
If the hazardous materials consultant is furnished by the District and is
not a Consultant of the Architect, the specifications shall include a note
to the effect that they are included in the Architect’s bid documents for
the District’s convenience and have not been prepared or reviewed by
the Architect. The note shall also direct questions about the
specifications related to asbestos and lead paint survey and/or
abatement documentation to its preparer.
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Article 12.

Liability of District
12.1. Other than as provided in this Agreement, District’s financial
obligations under this Agreement shall be limited to the payment of
the compensation provided in this Agreement. Notwithstanding any
other provision of this Agreement, in no event shall District be liable,
regardless of whether any claim is based on contract or tort, for any
special, consequential, indirect or incidental damages, including, but
not limited to, lost profits or revenue, arising out of or in connection
with this Agreement or the Services performed in connection with this
Agreement.
12.2. District shall not be responsible for any damage to persons or property
as a result of the use, misuse or failure of any equipment used by
Architect, or by its employees, even though such equipment be
furnished or loaned to Architect by District.

Article 13.

Nondiscrimination
13.1. Architect agrees that no discrimination shall be made in the
employment of persons under this Agreement because of the race,
national origin, ancestry, religion, age, physical or mental disability,
sex, or sexual orientation of such person.
13.2. Architect shall comply with any and all applicable regulations and laws
governing nondiscrimination in employment.

Article 14.

Insurance
14.1. Architect shall comply with the insurance requirements for this
Agreement, set forth in Exhibit “E.”
14.2. Architect shall provide certificates of insurance and endorsements to
District prior to commencement of the work of this Agreement as
required in Exhibit “E.”

Article 15.

Covenant against Contingent Fees
Architect warrants that it has not employed or retained any company or
person, other than a bona fide employee working solely for the Architect, to
solicit or secure this Agreement, and that it has not paid or agreed to pay any
company or person, other than a bona fide employee working solely for the
Architect, any fee, commission, percentage, brokerage fee, gift, or any other
consideration contingent on or resulting from the award or making of this
Agreement. For breach or violation of this warranty, the District shall have
the right to annul this Agreement without liability, or in its discretion, to
deduct from the contract price or consideration or to recover the full amount
of such fee, commission, percentage fee, gift, or contingency.
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Article 16.

Entire Agreement/Modification
This Agreement, including the Exhibits attached hereto, supersedes all
previous contracts and constitutes the entire understanding of the Parties
hereto. Architect shall be entitled to no other benefits than those specified
herein. No changes, amendments or alterations shall be effective unless in
writing and signed by both Parties. Architect specifically acknowledges that in
entering this Agreement, Architect relies solely upon the provisions contained
in this Agreement and no others.

Article 17.

Non-Assignment of Agreement
In as much as this Agreement is intended to secure the specialized Services of
the Architect, Architect may not assign, transfer, delegate or sublet any
interest therein without the prior written consent of District and any such
assignment, transfer, delegation or sublease without the District’s prior
written consent shall be considered null and void. Likewise, District may not
assign, transfer, delegate or sublet any interest therein without the prior
written consent of Architect and any such assignment, transfer, delegation or
sublease without Architect’s prior written consent shall be considered null and
void.

Article 18.

Law, Venue
18.1. This Agreement has been executed and delivered in the State of
California and the validity, enforceability and interpretation of any of
the clauses of this Agreement shall be determined and governed by
the laws of the State of California.
18.2. To the fullest extent permitted by California law, the county in which
the District administration office is located shall be the venue for any
action or proceeding that may be brought or arise out of, in connection
with or by reason of this Agreement.

Article 19.

Alternative Dispute Resolution
All claims, disputes or controversies arising out of, or in relation to the
interpretation, application or enforcement of this Agreement may be decided
through mediation as the first method of resolution. If this method proves
unsuccessful, then all claims, disputes or controversies as stated above may
be decided through arbitration, if agreed to in writing by all Parties.

Article 20.

Attorneys’ Fees
In the event either party shall bring any action or legal proceeding for
damages for any alleged breach of any provision of or performance under this
Agreement, to terminate this Agreement, or to enforce, protect or establish
any term or covenant of this Agreement or right or remedy of either party, the
prevailing party shall be entitled to recover, as a part of the action or
proceeding, reasonable attorneys' fees and court costs, including consultants’
fees, attorneys' fees and costs for appeal, as may be fixed by the court. The
term "prevailing party" shall mean the party who received substantially the
relief requested, whether by settlement, dismissal, summary judgment,
judgment, or otherwise.
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Article 21.

Severability
If any term, covenant, condition or provision of this Agreement is held by a
court of competent jurisdiction to be invalid, void or unenforceable, the
remainder of the provisions hereof shall remain in full force and effect and
shall in no way be affected, impaired or invalidated thereby.

Article 22.

Employment Status
22.1. Architect shall, during the entire term of Agreement, be an
independent contractor and nothing in this Agreement is intended nor
shall it be construed to create an employer-employee relationship, a
joint venture relationship, or to allow the District to exercise discretion
or control over the professional manner in which Architect performs
the Services that are the subject matter of this Agreement; provided
always, however, that the Services to be provided by Architect shall be
provided in a manner consistent with all applicable standards and
regulations governing such Services.
22.2. Architect understands and agrees that Architect’s personnel are not
and will not be eligible for membership in or any benefits from any
District group plan for hospital, surgical or medical insurance or for
membership in any District retirement program or for paid vacation,
paid sick leave or other leave, with or without pay or for other benefits
which accrue to a District employee.
22.3. Should the District, in its discretion, or a relevant taxing authority such
as the Internal Revenue Service or the State Employment
Development Department, or both, determine that Architect, or any
employee or Consultant of Architect, is an employee of the District for
purposes of collection of any employment taxes, the amounts payable
under this Agreement shall be reduced by amounts equal to both the
employee and employer portions of the tax due (and offsetting any
credits for amounts already paid by Architect which can be applied
against this liability). The District shall then forward those amounts to
the relevant taxing authority.
22.4. Should a relevant taxing authority determine a liability for past
services performed by Architect for the District, upon notification of
such fact by the District, Architect shall promptly remit such amount
due or arrange with the District to have the amount due withheld from
future payments to Architect under this Agreement (again, offsetting
any amounts already paid by Architect which can be applied as a credit
against such liability).
22.5. A determination of employment status pursuant to the preceding two
paragraphs shall be solely for the purposes of the particular tax in
question, and for all other purposes of this Agreement, Architect shall
not be considered an employee of the District. Notwithstanding the
foregoing, should any court, arbitrator, or administrative authority
determine that Architect is an employee for any other purpose, then
Architect agrees to a reduction in District’s liability resulting from this
Agreement pursuant to principles similar to those stated in the
foregoing paragraphs so that the total expenses of District under this
Agreement shall not be greater than they would have been had the
AGREEMENT FOR ARCHITECTURAL SERVICES
SOLANO COMMUNITY COLLEGE DISTRICT

Page 14

court, arbitrator, or administrative authority determined that Architect
or its employees of Consultants was not an employee.
22.6. Nothing in this Agreement shall operate to confer rights or benefits on
persons or entities not a party to this Agreement.
Article 23.

Certificate of Architect
23.1. Architect certifies that the Architect is properly certified or licensed
under the laws and regulations of the State of California to provide the
professional services that it has herein agreed to perform.
23.2. Architect certifies that it is aware of the provisions of the California
Labor Code that require every employer to be insured against liability
for workers compensation or to undertake self-insurance in accordance
with the provisions of that code, and it certifies that it will comply with
those provisions before commencing the performance of the Services
of this Agreement.
23.3. Architect certifies that it is aware of the provisions of California Labor
Code and California Code of Regulations that require the payment of
prevailing wage rates and the performance of other requirements on
certain “public works” and “maintenance” projects (“Prevailing Wage
Laws”). Since the Architect is performing Services as part of “public
works” or “maintenance” project, and since the total compensation is
$1,000 or more, the Architect agrees to fully comply with and to
require its Consultant(s) to fully comply with all requirements of the
Prevailing Wage Laws.

Article 24.

Cost Disclosure - Documents and Written Reports
Architect shall be responsible for compliance with California Government Code
section 7550, if the total cost of the Contract is over five thousand dollars
($5,000).

Article 25.

Notice & Communications
Notices and communications between the Parties to this Agreement may be
sent to the following addresses:
District:
Solano Community College District
______________________
Fairfield, CA 94583
ATTN: ________________
FAX: __________________

Architect:
_______________________
_______________________
_______________________
ATTN: ________________
FAX: __________________

Any notice personally given shall be effective upon receipt. Any notice sent
by facsimile shall be effective the day after transmission. Any notice sent by
overnight delivery service shall be effective the day after delivery. Any notice
given by mail shall be effective three (3) days after deposit in the United
States mail.
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Article 26.

Disabled Veteran Business Enterprise Participation (If Applicable)
Pursuant to section 71028 of the Education Code and Public Contract Code
section 10115, the District may have a participation goal for disabled veteran
business enterprises (DVBEs) of at least three (3) percent per year of funds
expended each year by the District on projects that use funds California
Community College Chancellor’s Office. This Project may use funds allocated
under the Act. Therefore, to the extent feasible and pertaining to future
hirings, the Architect, before it executes the Agreement, shall provide to the
District certification of compliance with the procedures for implementation of
DVBE contracting goals, appropriate documentation identifying the amount(s)
intended to be paid to DVBEs in conjunction with the contract, and
documentation demonstrating the Architect’s good faith efforts to meet these
goals.

Article 27.

District’s Right to Audit
27.1. District retains the right to review and audit, and the reasonable right
of access to Architect’s and any Consultant’s premises to review and
audit the Architect’s compliance with the provisions of this Agreement
(“District’s Right”). The District’s Right includes the right to inspect,
photocopy, and to retain copies, outside of Architect’s premises, of any
and all Project-related records and other information with appropriate
safeguards, if such retention is deemed necessary by the District in its
sole discretion. The District shall keep this information confidential, as
allowed by applicable law.
27.2. The District’s Right includes the right to examine any and all books,
records, documents and any other evidence of procedures and
practices that the District determines is necessary to discover and
verify whether Architect is in compliance with all requirements of this
Agreement.
27.3. If there is a claim for additional compensation or for Extra Services,
the District’s Right includes the right to examine books, records,
documents, and any and all other evidence and accounting procedures
and practices that the District determines is necessary to discover and
verify all direct and indirect costs, of whatever nature, which are
claimed to have been incurred, or anticipated to be incurred.
27.4. Architect shall maintain complete and accurate records in accordance
with generally accepted accounting practices in the industry. Architect
shall make available to the District for review and audit all Projectrelated accounting records and documents and any other financial
data. Upon District’s request, Architect shall submit exact duplicates of
originals of all requested records to the District.
27.5. Architect shall include audit provisions in any and all of its
subcontracts, and shall ensure that these sections are binding upon all
Consultants.
27.6. Architect shall comply with these provisions within fifteen (15) days of
the District’s written request to review and audit any or all of
Architect’s Project-related records and information.
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Article 28.

Other Provisions
28.1. Architect shall be responsible for the cost of reviewing CCDs and/or
change orders caused by the Architect’s willful misconduct,
recklessness, or negligent acts, errors or omissions. Without limiting
Architect’s liability for indirect cost impacts, the direct costs for change
orders which Architect shall be liable shall equal the difference
between the cost of the change order and the reasonable cost of the
work had that work been a part of the originally prepared Contract
Documents. These amounts shall be paid by Architect to District or
the District may withhold those costs from amounts owing to Architect.
28.2. Neither the District’s review, approval of, nor payment for, any of the
Services required under this Agreement shall be construed to operate
as a waiver of any rights under this Agreement, and Architect shall
remain liable to the District in accordance with this Agreement for all
damages to the District caused by Architect’s failure to perform any of
the Services furnished under this Agreement to the standard of care of
the Architect for its Services, which shall be, at a minimum, the
standard of care of architects performing similar work for California
school districts in or around the same geographic area as the District.
28.3. Each party warrants that it has had the opportunity to consult counsel
and understands the terms of this Agreement and the consequences of
executing it. In addition, each party acknowledges that the drafting of
this Agreement was the product of negotiation, that no party is the
author of this Agreement, and that this Agreement shall not be
construed against any party as the drafter of the Agreement.

Article 29.

Exhibits “A” through “E” [or Exhibits “A” through “F” or “G” if Exhibits “F”
or “G” are applicable] attached hereto are hereby incorporated by this
reference and made a part of this Agreement.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the
date(s) indicated below.

SOLANO COMMUNITY COLLEGE
DISTRICT
Date:
By:
Title:

, 20_____

_______________________________
Date:
By:
Title:
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, 20_____

District template
EXHIBIT "A"
RESPONSIBILITIES AND SERVICES OF ARCHITECT
TABLE OF CONTENTS
A.
B.
C.
D.
E.
F.
G.
H.
I.
J.

SCOPE OF PROJECT ......................................................................................... 1
BASIC SERVICES ............................................................................................ 1
PRE-DESIGN AND START-UP SERVICES ............................................................. 4
SCHEMATIC DESIGN PHASE ............................................................................. 7
DESIGN DEVELOPMENT PHASE ....................................................................... 11
CONSTRUCTION DOCUMENTS PHASE .............................................................. 15
BIDDING PHASE ........................................................................................... 21
CONSTRUCTION ADMINISTRATION PHASE ....................................................... 22
CLOSE OUT PHASE ........................................................................................ 26
MEETINGS / SITE VISITS / WORKSHOPS ......................................................... 27

EXHIBIT "A"
RESPONSIBILITIES AND SERVICES OF ARCHITECT
Architect shall provide all professional services necessary for completing the following:
A.

SCOPE OF PROJECT
1. Project Name: [Insert]
Construction Cost Budget: [Insert]

B.

BASIC SERVICES
Architect agrees to provide the Services described below:
1. Architect shall be responsible for the professional quality and technical accuracy of all
studies, reports, projections, master plans, designs, drawings, specifications and
other services furnished by Architect under the Agreement as well as coordination
with all master plans, studies, reports and other information provided by District.
Architect shall, without additional compensation, correct or revise any errors or
omissions in its studies, reports, projections, master plans, design, drawings,
specifications and other Services.
2. Architect will use all due care and diligence to confirm that its plans and
specifications and all other information provided by or on behalf of the District to
potential bidders discloses and publishes any potentially relevant information that
could, in any way, have an impact on a contractor's cost of performance. Architect
shall advise the District of the most effective methods of identifying and securing
such information as part of each stage of design. Architect shall track for District's
benefit all such suggested and disclosed information.
3. The District shall provide all information available to it to the extent the information
relates to Architect’s scope of work. This information shall include, if available,
a. Physical characteristics;
b. Legal limitations and utility locations for the Project site(s);
c. Written legal description(s) of the Project site(s);
d. Grades and lines of streets, alleys, pavements, and adjoining property and
structures;
e. Adjacent drainage;
f.

Rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions,
and boundaries and contours of the Project site(s);

g. Locations, dimensions and necessary data with respect to existing buildings,
other improvements and trees;
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h. Information concerning available utility services and lines, mechanical and other
services, both public and private, above and below grade, including inverts and
depths;
i.

Surveys, reports, as-built drawings, record drawings; and

j.

Subsoil data, chemical data, and other data logs of borings.

Architect shall visually verify this information and all existing Project utilities,
including capacity, and document the location of existing utility lines, telephone,
water, sewage, storm drains and other lines on or around the Project to the extent
determinable by the documents provided by the District.
If Architect determines that the information or documentation the District provides is
insufficient for purposes of design or if Architect requires a topographical survey;
geotechnical report; structural, mechanical, and/or chemical tests; tests for air
and/or water pollution; test borings; test pits; determinations of soil bearing values;
percolation tests; ground corrosion tests; resistivity tests; tests for hazardous
materials; tests for anticipating subsoil conditions; and/or other information that the
District has not provided, the Architect shall request that the District acquire that
information at the soonest possible time after Architect becomes aware that this
additional information is needed. If the Parties mutually agree, this additional
information and service shall be procured through the Architect, who may invoice the
District for those services as Extra Services.
4. Technology Backbone. Architect shall be responsible for the coordination of the
design and the layout of the technology backbone system with the District’s
technology consultant, and lay out any included technology backbone system. The
coordination effort shall include location and routing of raceways, conduits and
outlets and the required spaces to accommodate electrical, data and communication
wiring. Architect and consultant(s) shall prepare and be responsible for documents
prepared by the Architect based on the information provided by the District’s
technology consultant as appropriate to the level of design completion.
5. Interior Design. Architect shall provide interior design and other similar services
required for or in connection with selection and color coordination of materials.
Architect is required to coordinate the placement of furniture, equipment layout, or
schematic space allocation. The District shall procure furnishings and moveable
equipment. Architect shall advise the District on lead times and availability of all
Project equipment, materials, supplies, and furnishings to ensure that all of these will
be available to the District in a timely fashion so as not to delay the Project and/or
the District’s beneficial occupancy of the Project.
6. District Standards. Architect shall incorporate in to its work and the work of all
Consultants the adopted District standards for facilities and construction including,
but not limited to, _____________________ [List any specific Standards].
7. Mandatory Assistance. If a third party dispute or litigation, or both, arises out of,
or relates in any way to the Services provided under this Agreement, upon the
District's request, the Architect, its agents, officers, and employees agree to assist in
resolving the dispute or litigation. Architect's assistance includes, but is not limited
to, providing professional consultations, attending mediations, arbitrations,
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depositions, trials or any event related to the dispute resolution and/or litigation
(“Mandatory Assistance”).
[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]
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C. PRE-DESIGN AND START-UP SERVICES
1. Project Initiation
Upon final execution of the Agreement with the District, Architect shall:
a. Within the first week following execution of the Agreement, review the proposed
Schedule of Services set forth in Exhibit “C” to the Agreement and prepare a
detailed scope of work list and work plan for documentation in a computergenerated Project schedule to the District’s satisfaction. This scope of work list
and work plan will identify specific tasks including, but not limited to: interviews,
data collection, analysis, report preparation, planning, architectural
programming, concepts and schematic design preparation and estimating that
are part of the work of the Project. Architect shall also identify milestone
activities or dates, specific task responsibilities, required completion times
necessary for review and approval by the District and by all regulatory agencies
and additional definition of deliverables.
b. Review the developed work plan with the District and its representatives to
familiarize them with the proposed tasks and schedule and develop necessary
modifications.
2. Development of Architectural Program
Architect shall prepare for the District’s review an architectural program as follows:
a. Perform pre-design investigations to establish appropriate guidelines around
which and within which the Project is to be designed. Identify design issues
relating to functional needs, directives and constraints imposed by regulatory
codes. Review all data pertinent to the Project including survey, site maps,
geotechnical reports and recommendations, soil testing results reports, and
pertinent historical data, and other relevant information provided by District.
b. Review DSA codes pertaining to the proposed Project design.
c. Identify design issues relating to functional needs, directives and constraints
imposed by applicable regulatory codes.
d. Based on survey and topography data provided by the District, input into
computer and develop existing conditions base for the Schematic Design Phase.
e. Administer Project as required to coordinate work with the District and among
Consultants.
f.

Develop District standards for facilities and construction, including but not limited
to designation of any material, product, thing or service by specific brand or
trade name pursuant to Public Contract Code section 3400, subdivision (c).

g. Construction Cost Budget
(i)

Architect shall have responsibility to further develop, review, and reconcile
the Construction Cost Budget within the parameters of the Construction
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Budget established by the District for the Project. The estimates forming
the basis of the Construction Cost Budget are to be based on the developed
functional architectural program as approved by the District. The following
conditions apply to the Construction Cost Budget prepared by the Architect:

(ii)

(A)

All costs are to be based on current bid prices, with escalation rate
and duration clearly identified as a separate line item; rate of cost
escalation and projected bid and construction dates are to be
approved by the District and its representatives.

(B)

Format shall be in a building systems format (e.g., foundations,
substructure, structural system, exterior wall enclosure, window
systems, etc.) for new buildings, and summarized by the
Construction Specification Institute (CSI) categories for buildings
being modernized.

(C)

Contingencies for design, bidding, and construction are to be
included as individual line items, with the percentage and base of
calculation clearly identified.

(D)

Architect shall include all information and estimates from the District
and/or the Construction Manager that are intended to be part of the
Construction Cost Budget.

(E)

One week prior to submittal of documents, Architect shall submit its
proposed Construction Cost Budget to the District and the
Construction Manager for review and approval. At that time,
Architect shall coordinate with the District and the Construction
Manager to further develop, review, and reconcile the Construction
Cost Budget.

(F)

Mechanical, electrical, civil, landscape and estimating consultant(s)
shall participate in the progress meeting as appropriate and shall
provide input and feedback into the development of the Construction
Cost Budget.

The Construction Cost Budget for the Project must at no point exceed the
District’s Construction Budget for the Project. The accuracy of the
Construction Cost Budget shall be the responsibility of the Architect.

3. Presentation
Architect, along with any involved consultant(s), shall present and review with the
District and, if directed, with the District’s governing board, the summary and detail
of work involved in this Phase, including two dimensional renderings of any proposed
facility suitable for public presentation.
4. Deliverables and Numbers of Copies
Architect shall provide to the District a hard copy of the following items produced in
this Phase, together with one copy of each item in electronic format:
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a. Two copies of the Architectural Program (Include comparison between developed
program and “model” program, include narrative explaining any substantial
deviations);
b. Two copies of Site Plan;
c. Two copies of revised Construction Cost Budget;
d. Two copies of final Schedule of Services;
e. Two copies of meeting Reports/Minutes from Kick-off and other meetings; and
f.

Two copies of renderings provided to District for public presentation.

5. Meetings
During this Phase, Architect shall attend, take part in, and, when indicated, conduct
meetings, site visits, and workshops as indicated below.
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D. SCHEMATIC DESIGN PHASE
Upon District’s acceptance of Architect’s work in the previous Phase and assuming
District has not delayed or terminated the Agreement, Architect shall prepare for the
District’s review a Schematic Design Study, containing the following items as applicable
to the Project scope, as follows:
1. Prepare and review with District staff a scope of work list and work plan identifying
specific tasks including, but not limited to: interviews, data collection, analysis,
report preparation, planning, architectural programming, concepts and schematic
design preparation and estimating that are part of the work of the Project. Also
identified will be milestone activities or dates, specific task responsibilities of the
Architect, required completion times necessary for the review and approval by the
District and by pertinent regulatory agencies and additional definition of deliverables.
2. Review the developed work plan with the District and its representatives to
familiarize them with the proposed tasks and schedule and develop necessary
modifications.
3. Architectural
a. Scaled floor plans showing overall dimensions, identifying the various major
areas and their relationship. Include circulation and room-by-room tabulation of
all net usable floor areas and a summary of gross floor area. Also, provide
typical layouts of major equipment or operational layout.
b. Preliminary building exterior elevations and sections in sufficient detail to
demonstrate design concept indicating location and size of fenestration.
c. As applicable, identify proposed roof system, deck, insulation system, and
drainage technique.
d. Identify minimum finish requirements, including ceiling, floors, walls, doors,
windows, and types of hardware.
e. Identify code requirements, include occupancy classification(s) and type of
construction.
4. Structural
a. Layout structural systems with dimensions and floor elevations. Identify
structural systems (including pre-cast, structural steel with composite deck,
structural steel bar joists) with preliminary sizing identified.
b. Identify foundation systems (including fill requirements, piles, caissons, spread
footings) with preliminary sizing identified.
5. Mechanical
a. Calculate block heating, ventilation, and cooling loads including skin versus
internal loading.
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b. Select a minimum of two (2) HVAC systems that appear compatible with loading
conditions for subsequent life cycle costing.
c. Show selected system on drawings as follows:
(i)

Single line drawing(s) of all mechanical equipment spaces, ductwork and
pipe chases.

(ii)

Location and preliminary sizing of all major equipment and duct work in
allocated spaces.

(iii) Schematic piping.
(iv) Temperature control zoning.
d. Provide design criteria to include the intent base of design for the Project.
e. Evaluate and confirm the load requirements of all equipment and systems, the
impact of those on existing facilities, and the requirements to increase these
loads to accommodate the increase.
6. Electrical
a. Calculate overall approximate electrical loads.
b. Identify proposed electrical system for service, power, lighting, low voltage and
communication loads, including proposed or planned additional buildings or other
facilities on the Project site.
c. Show system(s) selected on drawings as follows:
(i) Single line drawing(s) showing major distribution system.
(ii) Location and preliminary sizing of all major electrical systems and
components including:
(A)
(B)
(C)

Load centers.
Main panels.
Switch gear.

d. Provide design criteria to include the intent base of design for the Project.
e. Evaluate and confirm the load requirements of all equipment and systems, the
impact of those on existing facilities, and the requirements to increase these
loads to accommodate the increase.
7. Civil
a. Develop on and off site utility systems such as sewer, water, storm drain,
firewater lines and fire hydrants.
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b. Identify surface improvements including roadways, walkways, parking (with
assumed wheel weights), preliminary finish grades and drainage.
c. Coordinate finish floor elevations with architectural site plan.
8. Landscape
Develop and coordinate landscape design concepts entailing analysis of existing
conditions, proposed components and how the occupants will use the facility.
Include location and description of planting, ground improvements and visual
barriers.
9. Specifications
Prepare outline specifications of proposed architectural, structural, mechanical and
electrical materials, systems and equipment and their criteria and quality standards.
Architect is to use District’s standardized equipment/material list for new
construction and modernization in development of the Project design and
specifications. Architect shall review and comment on District’s construction bid
contracts and contract documents (“Division 0” documents) and Division 1
documents as part of its work under the Agreement.
10.

Construction Cost Budget
Revise the Construction Cost Budget for the Project. Along with the conditions
identified in the preceding Phase, the following conditions apply to the revised
Construction Cost Budget:
a. Schematic Estimates: This estimate consists of unit cost applied to the major
items and quantities of work. The unit cost shall reflect the complete direct
current cost of work. Complete cost includes labor, material, waste allowance,
sales tax and subcontractor's mark-up.
(i) General conditions shall be applied separately. This estimate shall be
prepared by specification section and summarized by the CSI categories.
b. The estimate shall separate the Project's building cost from site and utilities cost.
Architect shall submit to the District the cost estimating format for prior review
and approval.
c. Escalation: all estimates shall be priced out at current market conditions. The
estimates shall incorporate all adjustments as appropriate, relating to mid-point
construction, contingency, and cost index (i.e. Lee Saylor Index).
d. The Construction Cost Budget for the Project must at no point exceed the
District’s Construction Budget. The accuracy of the Construction Cost Budget
shall be the responsibility of the Architect.
e. Architect shall submit its proposed Construction Cost Budget to the District and
the Construction Manager for review and approval. At that time, Architect shall
coordinate with the District and Construction Manager to further develop, review,
and reconcile the Construction Cost Budget.
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f.
11.

At the end of this Phase, the Construction Cost Budget may include design
contingencies of no more than ten percent (10%) in the cost estimates.
Meetings

During this Phase, Architect shall attend, take part in, and, when indicated, conduct
meetings, site visits, and workshops as indicated below.
12.

Deliverables and Numbers of Copies
Architect shall provide to the District a hard copy of the following items produced in
this phase, together with one copy of each item in electronic format:
a.

13.

Two copies of breakdown of Construction Cost Budget as prepared for this
Phase;

b.

Two copies of meeting reports/minutes;

c.

Two copies of Schematic Design Package with alternatives;

d.

Two copies of a statement indicating changes made to the Architectural
Program and Schedule; and

e.

Two copies of DSA file, including all correspondence and meeting notes to
date, or notification in writing that Architect has not met or corresponded with
DSA.

Presentation
a. Architect shall present and review with the District the detailed Schematic
Design.
b. The Schematic Design shall be revised within the accepted program parameters
until a final concept within the accepted Construction Cost Budget has been
accepted and approved by the District at no additional cost to the District.
[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]
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E. DESIGN DEVELOPMENT PHASE
Upon District’s acceptance of Architect’s work in the previous Phase and assuming
District has not delayed or terminated the Agreement, Architect shall prepare from the
accepted deliverables from the Schematic Design Phase, the Design Development Phase
documents consisting of the following for each proposed system within Architect’s scope
of work:
1. Architectural
a. Scaled, dimensioned floor plans with final room locations including all openings.
b. 1/8" scale building sections showing dimensional relationships, materials and
component relationships.
c. Exterior elevations of all proposed new buildings, existing buildings to be
renovated and all architectural elements of the Project.
d. Identification of all fixed equipment to be installed in Project.
e. Interior finishes identified and located within the rooms of all buildings.
f.

Site plan completely drawn with beginning notes and dimensions including
grading and paving.

g. Preliminary development of details and large scale blow-ups.
h. Legend showing all symbols used on drawings.
i.

Floor plans identifying all fixed and major movable equipment and furniture.

j.

Further refinement of Outline Specifications for architectural, structural,
mechanical, electrical, civil and landscape manuals, systems and equipment.

k. Typical reflected ceiling development including ceiling grid and heights for each
ceiling to be used, showing:
(i)

Light fixtures.

(ii)

Ceiling registers or diffusers.

(iii)

Access Panels.

2. Structural
a. Structural drawings with all major members located and sized.
b. Establish final building and floor elevations.
c. Preliminary specifications.
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d. Preliminary calculations for the structural systems including lateral force resistive
systems, foundations, and all structural system components.
e. Identify foundation requirement (including fill requirement, piles) with associated
soil pressure, water table and seismic center.
3. Mechanical
a. Heating and cooling load calculations as required and major duct or pipe runs
sized to interface with structural.
b. Major mechanical equipment should be scheduled indicating size and capacity.
c. Ductwork and piping should be substantially located and sized.
d. Plumbing plans for the Project shall indicate numbers and locations of fixtures
and be in conformance with the code-mandated fixture count requirements of the
Project.
e. Devices in ceiling should be located.
f.

Legend showing all symbols used on drawings.

g. More developed Outline Specifications indicating quality level and manufacture.
h. Control Systems identified.
i.

Further evaluation and confirmation of the load requirements of all equipment
and systems, the impact of those on existing facilities, and the requirements to
increase these loads to accommodate the increase.

4. Electrical
a. All lighting fixtures should be located and scheduled showing all types and
quantities of fixtures to be used, including proposed lighting levels for each
usable space.
b. All major electrical equipment should be scheduled indicating size and capacity.
c. Complete electrical distribution including a one line diagram indicating final
location of switchboards, communications, controls (high and low voltage), motor
control centers, panels, transformers and emergency generators, if required.
Low voltage system includes fire alarm system, security system, clock and public
address system, bell system, voice data system, and telecom/technology system.
d. Legend showing all symbols used on drawings.
e. More developed and detailed Outline Specifications indicating quality level and
manufacture.
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f.

Further evaluation and confirmation of the load requirements of all equipment
and systems, the impact of those on existing facilities, and the requirements to
increase these loads to accommodate the increase.

5. Civil
a. Further refinement of Schematic Design Phase development of on and off site
utility systems for sewer, electrical, water, storm drain and fire water. Includes,
without limitation, pipe sizes, materials, invert elevation location and installation
details.
b. Further refinement of Schematic Design Phase roadways, walkways, parking and
storm drainage improvements. Includes details and large scale drawings of curb
and gutter, manhole, thrust blocks, paved parking and roadway sections.
6. Landscape
Further refinement of Schematic Design concepts. Includes coordination of
hardscape, landscape planting, ground cover, and irrigation main distribution lines.
7. Bid Documents
Architect shall review and comment on District’s construction bid contracts and
contract documents (“Division 0” documents and “Division 1” documents) as part of
its work under the Agreement.
8. Construction Cost Budget
a. Revise the Construction Cost Budget for the Project. Along with the conditions
identified in the Agreement and the preceding Phases, the following conditions
apply to the revised Construction Cost Budget:
b. Design Development Estimate: This further revised estimate shall be prepared by
specification section, summarized by CSI category and divided by trade and work
item. The estimate shall include individual item unit costs of materials, labor and
equipment. Sales tax, contractor's mark-ups, and general conditions shall be
listed separately.
c. The Construction Cost Budget for the Project must at no point exceed the
District’s Construction Budget. The accuracy of the Construction Cost Budget
shall be the responsibility of the Architect.
d. Architect shall submit its proposed Construction Cost Budget to the District and
the Construction Manager for review and approval. At that time, the Architect
shall coordinate with the District and the Construction Manager to further
develop, review, and reconcile the Construction Cost Budget.
e. At this stage of the design, the Construction Cost Budget may include design
contingencies of no more than ten percent (10%) in the cost estimates.
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9. Deliverables and Numbers of Copies
Architect shall provide to the District a hard copy of the following items produced in this
phase, together with one copy of each item in electronic format:
a. Two copies of Design Development drawing set from all professional disciplines
necessary to deliver the Project;
b. Two copies of Specifications;
c. Two copies of revised Construction Cost Budget; and
d. Two copies of DSA file, including all correspondence and meeting notes to date,
or notification in writing that Architect has not met or corresponded with DSA.
The Design Development deliverables shall be revised within the accepted program
parameters until a final concept within the accepted Construction Cost Budget has
been accepted and approved by the District at no additional cost to the District.
10.

Meetings
During this Phase, Architect shall attend, take part in, and, when indicated, conduct
meetings, site visits, and workshops as indicated below.

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]

EXHIBIT A
AGREEMENT FOR ARCHITECTURAL SERVICES
DESIGN DEVELOPMENT PHASE
SOLANO COMMUNITY COLLEGE DISTRICT

Page A - 14

F. CONSTRUCTION DOCUMENTS PHASE
Upon District’s acceptance of Architect’s work in the previous Phase and assuming
District has not delayed or terminated the Agreement, Architect shall prepare from
the accepted deliverables from the Design Development Phase the Construction
Documents consisting of the following for each proposed system within Architect’s
scope of work:
1. Construction Documents (“CD”) 50% Stage:
a. General
Verify lead times and availability of all Project equipment, materials, and supplies
and ensure that all of these will be available to the contractor in a timely fashion
so as not to delay the Project.
b. Architectural
(i)

Site plan developed to show building location, all topographical elements
and existing/proposed contour lines.

(ii)

Elevations (exterior and interior), sections and floor plans corrected to
reflect design development review comments.

(iii) Architectural details and large blow-ups started.
(iv) Well developed finish, door, and hardware schedules.
(v)

Site utility plans started.

(vi) Fixed equipment details and identification started.
(vii) Reflected ceiling plans coordinated with floor plans and mechanical and
electrical systems.
c. Structural
(i)

Structural floor plans and sections with detailing well advanced.

(ii)

Structural footing and foundation plans, floor and roof framing plans with
detailing well advanced.

(iii) Completed cover sheet with general notes, symbols and legends.
d. Mechanical
(i)

Mechanical calculations virtually completed with all piping and ductwork
sized.

(ii)

Large scale mechanical details started.

(iii) Mechanical schedule for equipment substantially developed.
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(iv) Complete design of Energy Management System (“EMS”).
e. Electrical
(i)

Lighting, power, signal and communication plans showing all switching and
controls. Fixture schedule and lighting details development started.

(ii)

Distribution information on all power consuming equipment; lighting and
device branch wiring development well started.

(iii) All electrical equipment schedules started.
(iv) Special system components approximately located on plans.
(v)

f.

Complete design of low voltage system. Low voltage system includes fire
alarm system, security system, clock and public address system, voice data
system, and telecom/technology system.

Civil
All site plans, site utilities, parking, walkway, and roadway systems updated to
reflect update revisions from Design Development Phase Documents.

g. Landscape
All landscape, hardscape, and irrigation plans updated to reflect update revisions
from Design Development Phase Documents.
h. Construction Cost Budget
(i)

Revise the Construction Cost Budget for the Project. Along with the
conditions identified in the preceding phases, Architect shall update and
refine the Design Development Phase revisions to the Construction Cost
Budget. Architect shall provide a Construction Cost Budget sorted by
Project Bid Packages, if more than one.

(ii)

The Construction Cost Budget for the Project must at no point exceed the
District’s Construction Budget. The accuracy of the Construction Cost
Budget shall be the responsibility of the Architect.

(iii) Architect shall submit its proposed Construction Cost Budget to the District
and the Construction Manager for review and approval. At that time, the
Architect shall coordinate with the District and the Construction Manager to
further develop, review, and reconcile the Construction Cost Budget.
(iv) At this stage of the design, the Construction Cost Budget may include
design contingencies of no more than five percent (5%) in the cost
estimates.
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i.

Specifications
More than fifty percent (50%) complete development and preparation of
technical specifications describing materials, systems and equipment,
workmanship, quality and performance criteria required for the construction of
the Project.
(i) No part of the specifications shall call for a designated material, product,
thing, or service by specific brand or trade name unless:

(ii)

(A)

The specification is followed by the words "or equal" so that bidders
may furnish any equal material, product, thing, or service, as
required by Public Contract Code, section 3400, or

(B)

The designation is allowable by a specific allowable exemption or
exception pursuant to Public Contract Code, section 3400.

Specifications shall not contain restrictions that will limit competitive bids
other than those required for maintenance convenience by the District and
only with District’s prior approval.

(iii) Specifications shall be in CSI format.
j.

Deliverables and Numbers of Copies
Architect shall provide to the District a hard copy of the following items produced
in this phase, together with one copy of each item in electronic format:
(i)

Two reproducible copies of working drawings;

(ii)

Two copies of specifications;

(iii) Two copies of statement of requirements for testing and inspection of
service for compliance with Contract Documents and applicable codes; and
(iv) Two copies of a statement indicating any authorized changes made to the
design from the last Phase and the cost impact of each change on the
previously approved Construction Cost Budget. If no design changes occur
but shifts of costs occur between disciplines, identify for District review.
2. Construction Documents – 100% / Completion Stage:
a. Architectural
(i)

Completed site plan.

(ii)

Completed floor plans, elevations, and sections.

(iii) Architectural details and large blow-ups completed.
(iv) Finish, door, and hardware schedules completed, including all details.
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(v)

Site utility plans completed.

(vi) Fixed equipment details and identification completed.
(vii) Reflected ceiling plans completed.
b. Structural
(i)

Structural floor plans and sections with detailing completed.

(ii)

Structural calculations completed.

c. Mechanical
(i)

Large scale mechanical details complete.

(ii)

Mechanical schedules for equipment completed.

(iii) Completed electrical schematic for environmental cooling and exhaust
equipment.
(iv) Complete energy conservation calculations and report.
d. Electrical
(i)

Lighting and power plan showing all switching and controls. Fixture
schedule and lighting details completed.

(ii)

Distribution information on all power consuming equipment, including
lighting, power, signal and communication device(s) branch wiring
completed.

(iii) All electrical equipment schedules completed.
(iv) Special system components plans completed.
(v)

Electrical load calculations completed.

e. Civil
All site plans, site utilities, parking and roadway systems completed.
f.

Construction Cost Budget
(i)

Revise the Construction Cost Budget for the Project. Along with the
conditions identified in the preceding phases, Architect shall update and
refine the fifty percent (50%) Construction Documents Phase revisions to
the Construction Cost Budget.

(ii)

The Construction Cost Budget for the Project must at no point exceed the
District’s Construction Budget. The accuracy of the Construction Cost
Budget shall be the responsibility of the Architect.
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(iii) Architect shall submit its proposed Construction Cost Budget to the District
and the Construction Manager for review and approval. At that time,
Architect shall coordinate with the District and the Construction Manager to
further develop, review, and reconcile the Construction Cost Budget.
(iv) At this stage of the design, the Construction Cost Budget shall not include
any design contingencies in excess of the cost estimates.
g. Specifications
(i)

Complete development and preparation of technical specifications describing
materials, systems and equipment, workmanship, quality and performance
criteria required for the construction of the Project.

(ii)

No part of the specifications shall call for a designated material, product,
thing, or service by specific brand or trade name unless:
(A)

The specification is followed by the words "or equal" so that bidders
may furnish any equal material, product, thing, or service, as
required by Public Contract Code section 3400, or

(B)

The designation is allowable by specific allowable exemptions or
exceptions pursuant to Public Contract Code section 3400.

(iii) Specifications shall not contain restrictions that will limit competitive bids
other than those required for maintenance convenience by the District and
only with District’s prior approval.
(iv) At one hundred percent (100%) review, District shall review the
specifications and shall direct Architect to make corrections at no cost to the
District.
(v)

Coordination of the Specifications with specifications developed by other
disciplines.

(vi) Specifications shall be in CSI format.
h. Constructability Review
The District and/or its designee, at its sole discretion, shall have the right to
conduct a constructability review of the Construction Documents. A report shall
be given to the Architect who shall make necessary changes along with providing
written comments for each item listed in the report. Conducting a
constructability review does not excuse the Architect’s obligation to provide
Services that shall comply with professional architectural standards, including the
standard of care applicable to architects designing community college facilities
and applicable requirements of federal, state, and local law.
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i.

Deliverables and Numbers of Copies
Architect shall provide to the District a hard copy of the following items produced
in this Phase, together with one copy of each item in electronic format:
(i)

Two reproducible copies of working drawings;

(ii)

Two copies of specifications;

(iii)

Two copies of engineering calculations;

(iv)

Two copies of revised Construction Cost Budgets;

(v)

Two copies of statement of requirements for testing and inspection of
service for compliance with Construction Documents and applicable codes;

(vi) Two copies of DSA file including all correspondence, meeting, minutes or
reports, back check comments, checklists to date; and
(vii) Two copies of a statement indicating any authorized changes made to the
design from the last Phase and the cost impact of each change on the
previously approved Construction Cost Budget. If no design changes occur
but shifts of costs occur between disciplines, identify for District review.
3. Construction Documents Final Back-Check Stage:
a. The Construction Documents final back-check stage shall be for the purpose of
the Architect incorporating all regulatory agencies' comments into the drawings,
specifications, and estimate. All changes made by the Architect during this stage
shall be at no additional cost to the District.
b. The final contract documents delivered to the District upon completion of the
Architect’s work shall be the Bid Set and shall consist of the following:
(i) Drawings: Original tracings of all drawings on Architect’s tracing paper with
each Architect/Consultant’s State license stamp.
(ii) Specifications: Original word-processed technical specifications on
reproducible masters in CSI format.
c. Architect shall update and refine the Consultants’ completed Contract
Documents.
d. Conclusion of Construction Document Phase requires final stamp-out by DSA.
4. Meetings
During this Phase, Architect shall attend, take part in, and, when indicated, conduct
meetings, site visits, and workshops as indicated below.
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G. BIDDING PHASE
Upon District’s acceptance of Architect’s work in the previous Phase and assuming
District has not delayed or terminated the Agreement, Architect shall perform Bidding
Phase services for District as follows:
1. Contact potential bidders and encourage their participation in the Project.
2. Coordinate the development of the bidding procedures and the construction Contract
Documents with the District.
3. The development of the bidding procedures and the construction Contract
Documents shall be the joint responsibility of the District and Architect.
Nevertheless, Architect will use all due care and diligence to confirm that its plans
and specifications and all other information provided by or on behalf of the District to
potential bidders discloses and publishes any potentially relevant information that
could, in any way, have an impact on a contractor's cost of performance.
4. While the Project is being advertised for bids, all questions concerning intent shall be
referred to the District for screening and subsequent processing through Architect.
5. In the event that items requiring interpretation of the drawings or specifications are
discovered during the bidding period, those items shall be analyzed by the Architect
for decision by the District as to the proper procedure required. Corrective action
will be in the form of an addendum prepared by the Architect and issued by the
District.
6. Attend bid opening.
7. Coordinate with Consultants.
8. Respond to District and potential bidder questions and clarifications.
9. Deliverables and Number of Copies
Architect shall provide to the District a hard copy of the following items produced in
this phase, together with one copy of each item in electronic format:
a. Two copies of meeting report/minutes from kick-off meeting;
b. Two copies of meeting report/minutes from pre-bid site walk; and
c. Upon completion of the Bidding Phase, Architect shall produce a Conforming Set
of plans and specifications incorporating all addenda issued thus far. Architect
shall supply District with two (2) complete, reproducible sets of plans and
specifications marked as a Conforming Set.
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H. CONSTRUCTION ADMINISTRATION PHASE
Upon District’s acceptance of Architect’s work in the previous Phase and assuming
District has not delayed or terminated the Agreement, Architect shall perform
Construction Administration Phase services for the District as follows:
1. Architect’s responsibility to provide basic services for the Construction Phase under
the Agreement commences with the award of the contract for construction and
terminates upon satisfactory performance and completion of all tasks in this phase
and commencement of the Closeout Phase or upon the District’s terminating the
Agreement, whichever is earlier.
2. Construction Oversight Process (if Project is subject to DSA jurisdiction)
a. Architect shall ensure that the Project Inspector is approved by the DSA for the
Project by submitting Inspector’s Qualification Record (form DSA 5 or more
current version) to and by obtaining approval from the DSA prior to
commencement of construction and prior to requesting issuance of project
inspections cards (form DSA 152 or more current version).
b. Architect shall request issuance of the proper number of project inspection cards
(forms DSA 152 or more current version) by electronically submitting form DSA
102-IC (or more current version) to the DSA after the construction contract has
been awarded. Architect shall provide project inspection cards to the Project
Inspector prior to commencement of construction.
c. Prior to commencement of construction, Architect shall provide (1) a copy of the
DSA approved construction documents and (2) the DSA approved Statement of
Structural Tests and Special Inspections (form DSA 103 or more current version)
prepared by Architect to the Project Inspector and Laboratory of Record.
d. Architect shall prepare and submit a Contract Information form (form DSA 102 or
more current) for all construction contracts.
e. Architect shall maintain such personal contact with the Project as is necessary to
assure themselves of compliance, in every material respect, with the DSAapproved construction documents. Personal contact shall include visits to the
project site by the Architect or engineer or their qualified representative to
observe construction.
f.

Architect shall notify DSA as to the disposition of materials noted on laboratory
testing, and/or special inspection, reports as not conforming to the DSAapproved construction documents.

g. Architect shall respond to DSA field trip notes as necessary.
h. Architect shall submit an interim Verified Report (form DSA 6-AE or more current
form) to the DSA electronically and a copy to the Project Inspector for each of
the applicable nine sections of form DSA 152 prior to the Project Inspector
signing off that section of the project inspection card.
i.

Architect shall submit Verified Reports (form DSA 6-AE or more current form) to
the DSA and to the Project Inspector if any of the following events occur: (1)
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when construction is sufficiently complete in accordance with the DSA-approved
construction documents so that the District can occupy or utilize the Project, (2)
work on the Project is suspended for a period of more than one month, (3) the
services of the Architect are terminated for any reason prior to completion of the
Project, or (4) DSA requests a Verified Report.
3. Change Orders
a. Architect shall review all of contractor’s change order requests to determine if
those requests are valid and appropriate. Architect shall provide a
recommendation to District as to whether the change should be approved,
partially approved, returned to the contractor for clarification, or rejected.
b. Architect shall furnish all necessary Construction Change Documents and
additional drawings for supplementing, clarifying, and/or correcting purposes and
for change orders. The District shall request these construction change
documents and drawings from the Architect and shall be at no additional cost
unless designated as Extra Services by the District. The original tracing(s)
and/or drawings and contract wording for change orders shall be submitted to
the District for duplication and distribution.
4. Submittals
a. Architect shall review and approve or take other appropriate action upon
contractor's submittals such as: shop drawings, Project data, samples and
Construction Change Documents, but only for the purpose of checking for
conformance with information given and the design concept expressed in the
Contract Documents.
b. Architect shall review contractor’s schedule of submittals and advise the District
on whether that schedule is complete. Architect shall provide the District with
proposed revisions to this schedule and advise the District on whether the District
should approve this schedule.
c. Architect’s action upon contractor’s submittals shall be taken as expeditiously as
possible so as to cause no unreasonable delay in the construction of the Project
or in the work of separate contractors, while allowing sufficient time in the
Architect’s professional judgment to permit adequate review. In no case shall the
review period associated with a single, particular submittal exceed twenty-one
(21) calendar days from its receipt by the Architect. Architect’s response to each
submittal shall be a substantive and acceptable response. This 21-day time
period shall not include time when a submittal is within the District’s control or if
the submittal is being reviewed by DSA. In no way does this provision reduce
Architect’s liability if it fails to prepare acceptable documents.
5. RFIs. During the course of construction as part of the basic services, Architect must
respond to all Requests for Information (“RFI”) as expeditiously as possible so as not
to impact and delay the construction progress. In no case shall the review period
associated with an RFI exceed seven (7) calendar days from receipt by the Architect.
Architect’s response to each RFI shall be a substantive and acceptable response.
This seven-day time period shall not include time when a submittal is within the
District’s control or if the submittal is being reviewed by DSA. In no way does this
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provision reduce the Architect’s liability if it fails to prepare acceptable documents.
Architect must verify that RFIs are passed through the Project Inspector, if any.
6. Notices of Deficient Work. On the basis of on-site observations, Architect shall
keep the District informed of the progress and the quality of the work, and shall
endeavor to guard the District against defects and deficiencies in the work. Architect
shall notify the District in writing of any defects or deficiencies in the work by any of
the District’s contractors that Architect may observe. However, Architect shall not be
a guarantor of the contractor's performance.
7. As-Built Drawings. Architect shall review and evaluate for District the
contractor(s)’ documentation of the actual construction performed during the Project
that the contractor(s) should prepare and submit as As-Builts. As-Builts are
documents that show the actual construction performed during the Project, including
changes necessitated by Construction Change Documents and change orders, and
detailed by the District’s construction contractor(s) on a Conforming Set.
8. Record Drawings. Architect shall incorporate all information on all As-Builts,
sketches, details, and clarifications, and prepare one set of final Record Drawings for
the District. The Record Drawings shall incorporate onto one set of drawings, all
changes from all As-Builts, sketches, details, and clarifications, including, without
limitation, all requests for information, Construction Change Documents and change
orders based upon the construction contractor’s representations of actual
construction. Architect shall deliver the Record Drawings to the District at
completion of the construction in a format acceptable to the District, and it shall be a
condition precedent to the District’s approval of Architect’s final payment. Architect
may insert the following notice on the Record Drawings:
These drawings [or corrected specifications] have been prepared
based on information submitted, in part, by others. Architect has
provided a review consistent with its legal standard of care.
9. O&M Manuals / Warranties. Architect shall review equipment, operation and
maintenance manuals, and a complete set of warranty documents for all equipment
and installed systems, to ensure that they meet the requirements of the plans and
specifications.
10. Start-up. Architect shall also provide, at the District’s request,
architectural/engineering advice to the District on start-up, break-in, and debugging
of facility systems and equipment, and on apparent deficiencies in construction
following the acceptance of the contractor's work.
11. Payment Statements. Recommendations of Payment by Architect constitute
Architect’s representation to the District that work has progressed to the point
indicated to the best of Architect’s knowledge, information, and belief, and that the
quality of the work is in general conformance with the Contract Documents.
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12. Deliverables and Number of Copies
Architect shall provide to the District a hard copy of the following items produced in
this phase, together with one copy of each item in electronic format:
a. Two copies of meeting report/minutes from kick-off meeting;
b. Two copies of observation reports; and
c. Two copies of weekly meeting reports.
13.

Meetings
During this Phase, Architect shall attend, take part in, and, when indicated, conduct
meetings, site visits, and workshops as indicated below.
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I. CLOSE OUT PHASE
1. As the Construction Administration Phase progresses, Architect shall perform the
following Close Out Phase services for the District as required in a timely manner:
a. Architect shall review the Project and observe the construction as required to
determine when the contractor has completed the construction of the Project and
shall prepare punch lists of items that remain in need of correction or completion.
b. Architect shall collect from the contractor, review, and forward to the District all
written warranties, operation manuals, spare parts, lien waivers, and Certificates
of Inspection and Occupancy with Architect’s recommendation as to the adequacy
of these items.
c. Architect shall prepare or collect, as applicable, and provide to DSA, all reports
required by DSA related to the design and construction of the Project.
d. Architect shall respond to the DSA “90-day” letter.
e. Architect shall obtain all required DSA approval of all Construction Change
Documents and addenda to the contractor’s contract.
f.

Architect shall prepare a set of As-Built Drawings for the Project, as required by
the District.

g. Architect shall review and prepare a package of all warranty and M&O
documentation.
h. Architect shall organize electronic files, plans and prepare a Project binder.
i.

Architect shall have primary responsibility to coordinate all Services required to
close-out the design and construction of the Project with the District and among
Consultants.

2. When the design and construction of the Project is complete, the District shall
prepare and record with the County Recorder a Notice of Completion for the Project.
3. Deliverables and Number of Copies
a. Two copies of punch lists for each site; and
b. Upon completion of the Project, all related Project documents, including As-Builts
and Record Drawings. These are the sole property of the District.
4. Meetings
During this phase, Architect shall attend, take part in, and, when indicated, conduct
meetings, site visits, and workshops as indicated below.
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J. MEETINGS / SITE VISITS / WORKSHOPS
1. Architect shall attend, take part in, and, when indicated, conduct meetings, site
visits, and workshops as indicated below. Architect shall chair, conduct and take
minutes of all coordination meetings with its Consultant(s) during the entire design
phase. Architect shall invite the District and/or its representative to participate in
these meetings. Architect shall keep a separate log to document design/coordination
comments generated in these meetings.
2. General Meeting, Site Visit, and Workshop Requirements
a. Architect shall always be prepared to answer questions and issues from District
staff, site staff, potential bidders, and/or contractors, as applicable.
b. Architect shall maintain a log of all meetings, site visits or site observations held
in conjunction with the design and construction of the Project, with
documentation of major discussion points, observations, decisions, questions or
comments. These shall be furnished to the District and/or its representative for
inclusion in the overall Project documentation.
c. As required, Architect shall provide at no additional cost to the District copies of
all documents or other information needed for each meeting, site visit, and
workshop.
d. Each meeting may last up to a full day (eight (8) hours) and shall be held at the
District office or at the Project site, unless otherwise indicated.
3. Meetings During Project Initiation Phase (__________ (____) meeting(s))
a. Within the first week following execution of the Agreement, Architect shall
participate in one Project kick-off meeting for to determine the Project intent,
scope, budget and timetable, which shall encompass the following:
(i)

Architect, its appropriate consultant(s), and District staff, shall attend the
meeting.

(ii)

The Project kick-off meeting will introduce key team members from the
District and the Architect to each other, defining roles and responsibilities
relative to the Project.

(iii) During this meeting, Architect shall:
(A)

Identify and review pertinent information and/or documentation
necessary from the District for the completion of the Project.

(B)

Review and explain the overall Project goals, general approach,
tasks, work plan and procedures and deliverable products of the
Project.

(C)

Review and explain the scope of work and Project work plan for all
parties present; determine any adjustments or fine tuning that needs
to be made to the work plan.
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(D)

Review documentation of the Project kick-off meeting prepared by
the District’s representative and comment prior to distribution.

4. Initial Site Visits (__________ (____) meeting(s))
a. Architect shall visit the Project site to complete a visual inventory and
documentation of the existing conditions.
5. Meetings During Architectural Program (__________ (____) meeting(s))
a. Architect shall participate in one public community information site meeting to
receive input from the community regarding its wishes and expectations
regarding the design of Architect’s work on the Project and the schedule of use of
the site during construction.
b. Architect shall conduct one site visit/meeting with the District’s facilities team to
gather information from District facilities team and site personnel and to make a
visual presentation regarding the Project.
c. Electrical, civil, mechanical, structural, landscaping, and estimating consultant(s)
shall participate in these meetings as appropriate and shall provide input and
feedback into the development of the Construction Cost Budget.
6. Meetings During Schematic Design Phase (__________ (____) meeting(s))
a. Within the first two weeks following the start of the Schematic Design Phase,
Architect shall conduct one design workshop with the District’s facilities team and
site personnel to complete a basic design framework with computer-aided design
equipment (CADD). The District may, at its discretion, allow Architect to proceed
with this meeting without using CADD. This workshop shall be ongoing and may
include several meetings and shall not be concluded until each attendee has
indicated his or her acceptance with the Architect’s preliminary design. This
workshop shall include the following:
(i)

Architect shall designate its team member duties and responsibilities.

(ii)

Architect and District shall review District goals and expectations.

(iii) District shall provide input and requirements.
(iv) Architect and District shall review Project scope and budget, including the
Construction Cost Budget and the Construction Budget.
(v)

Prepare and/or revise the scope of work list and general workplan from the
Pre-Design Phase, for documentation in a computer-generated Project
schedule.

(vi) Establish methods to facilitate the communication and coordination efforts
for the Project.
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7. Meetings During Design Development Phase (__________ (____)
meeting(s))
a. At the time designated for completion of the Design Development package,
Architect shall conduct one meeting, per package or submittal, with the District to
review the following:
(i) Present the Design Development package for review and comment to proceed
with preparation of final plans and specification.
(ii) Architect and District shall review Project scope and budget, including the
Construction Cost Budget and the Construction Budget.
b. Value Engineering Workshop (__________ (____) meeting(s))
(i) Architect shall conduct value engineering workshop(s), as requested by the
District, including all of Architect’s consultant(s), the District, and the
Construction Manager during the Design Development Phase. This workshop
shall be ongoing and may include several meetings.
8. Meetings During Construction Documents Phase (__________ (____)
meeting(s))
a. Prior to beginning work on the fifty percent (50%) design package, Architect shall
conduct one meeting, per package or submittal, with the District to revise the
Design Development package and receive comments.
b. At the time designated for completion of the fifty percent (50%) submittal
package, Architect shall conduct one meeting, per package or submittal, with the
District to review the following:
(i) Present the fifty percent (50%) submittal package for review and comment to
proceed with preparation of final plans and specifications.
(ii) Architect and District shall provide further review of Project scope and budget,
including the Construction Cost Budget and the Construction Budget.
c. At the time designated for completion of the one hundred percent (100%)
Construction Document package, Architect shall conduct one meeting, per
package or submittal, with the District to review the following:
(i) Present the hundred percent (100%) Construction Document package for
review and comment to proceed with preparation of final plans and
specifications.
(ii) Architect and District shall provide further review of Project scope and budget,
including the Construction Cost Budget and the Construction Budget.

9. Meetings During Bidding Phase (__________ (____) meeting(s))
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a. Attend and take part in one meeting, per package or submittal, with all potential
bidders, District staff, and Construction Manager.
b. Conduct one kick-off meeting with the successful bidder, District staff, and
Construction Manager to finalize the roles and responsibilities of each party and
provide protocols and processes to follow during construction.
10.

Meetings During Construction Administration Phase (__________ (____)
meeting(s), plus weekly Project meetings until entire Project is complete)
a. Architect shall visit the Project site as necessary or when requested, and in no
case less than once per week, sufficient to determine that the Project is being
constructed in accordance with the plans and specifications, and to resolve
discrepancies in the Contract Documents and to monitor the progress of the
construction of the Project.
b. Conduct weekly Project meetings with District staff to review with District staff
the progress of the work. This is expected to be sixteen (16) meetings, per site,
but Architect acknowledges that the Project may not be completed in this
timeframe and agrees to attend weekly Project meetings, at no additional cost to
the District, until the work of the Project is complete.
c. Architect shall ensure that Consultant(s) visit the site in conformance with their
agreement(s) and that Consultant agreements shall reference District
requirements for Construction Phase services.

11.

Citizens’ Bond Oversight Committee Meetings (__________ (____)
meeting(s)) (if applicable)
Architect acknowledges that the design and construction of the Project is subject to
oversight by the District’s citizen bond oversight committee. Architect shall, at the
District’s direction, attend District citizen bond oversight committee meeting(s) and
present the Architect’s design to the District’s citizen bond oversight committee for
review.

12.

Governing Board Meetings (__________ (____) meeting(s))
Architect acknowledges that the District’s governing board must approve all designs.
Architect shall, at the District’s direction, attend District governing board meeting(s)
and present the Architect’s design to the District’s governing board for review and
approval.
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DISTRICT TEMPLATE
EXHIBIT "B"
CRITERIA AND BILLING FOR EXTRA SERVICES
The following Extra Services to the Agreement shall be performed by Architect if needed and
if authorized or requested by the District:
A. Making revisions in drawings, specifications, or other documents when such revisions are
required by the enactment or revisions of codes, laws, or regulations subsequent to the
preparation of the Conforming Set.
B. Providing consultation concerning replacement of work damaged by fire or other cause
during construction and furnishing services required in connection with replacement of
that work.
C. Providing services made necessary by the default of contractor(s).
D. In the absence of a final Certificate of Payment or Notice of Completion, providing
services more than ninety (90) days after the date of completion of work by
contractor(s) and after Architect has completed all of its obligations and tasks under the
Agreement.
E. Providing deliverables or other items in excess of the number indicated in Exhibit “A.”
Before preparing, providing, sending, or invoicing for extra deliverables, Architect shall
inform the District that expected deliverables may be in excess of the number indicated
in Exhibit “A,” so that the District can procure the additional deliverables itself or direct
Architect to procure the deliverables at the District’s expense or on the District’s account
at a specific vendor.
F. Providing services as directed by the District that are not part of the Basic Services of
this Agreement.
G. Providing services as an expert and/or witness for the District in any mediation,
arbitration, and/or trial in which the Architect is (1) not a party, and (2) did not in any
way cause the dispute that is being adjudicated.
H. The following rates, which include overhead, administrative cost and profit, shall be
utilized in arriving at the fee for Extra Services and shall not be changed for the term of
the Agreement.
Job Title
Principal In Charge:
Project Director:
Project Architect(s):
Project Architect(s):
Other
Other
Other
Other
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I.

The mark-up on any approved reimbursable item of Extra Services shall not exceed five
percent (5%).
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EXHIBIT "C"
SCHEDULE OF SERVICES
A. Promptly after the execution of this Agreement, Architect shall prepare and submit for
approval to the District a Schedule of Services showing the order in which Architect
proposes to carry out Architect's Services (“Schedule of Services”). The Schedule of
Services shall apply to the completion of all Services listed hereunder within the times
established by this Agreement. The Schedule of Services shall be in the form of a
progress chart clearly delineating all important increments and review dates. Architect
shall update the Schedule of Services on a monthly basis and deliver two (2) copies to
the District along with the monthly billing.
B. Architect shall complete Services required under the Development of Architectural
Program section within ________ calendar days after written authorization from the
District to proceed.
C. Architect shall complete Services required under the Schematic Design Phase within
___________ calendar days after written authorization from District to proceed.
D. Architect shall complete Services required under the Design Development Phase within
__________ calendar days after receipt of a written authorization from District to
proceed.
E. Architect shall complete Services required under Construction Documents Phase within
__________ calendar days after written authorization from District to proceed, and
as more specifically indicated below. Excluded from this duration is the time associated
with the Construction Documents back-check stage.
1. 50% Submittal Package
2. 100% Submittal Package
3. Final Contract Documents after Final Back-Check Stage

____ calendar days
____ calendar days
____ calendar days

F. The durations stated above include the review periods required by the District and all
other regulatory agencies.
G. All times to complete tasks set forth in this Exhibit are of the essence, as indicated in the
Agreement. If delays in the Schedule of Services are incurred as a result of the
District’s inability to comply with requested meeting schedules, Architect shall maintain
the right to request an adjustment in the Schedule of Services if deemed necessary to
meet the deadlines set forth in this Exhibit. If approved, those extensions shall be
authorized in writing by the District.
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EXHIBIT "D"
PAYMENT SCHEDULE
A. Compensation
1. The payment of consideration to Architect as provided herein shall be full
compensation for all of Architect’s Services incurred in the performance hereof,
including, without limitation, all costs for personnel, travel within two hundred
(200) miles of a Project location, offices, per diem expenses, printing and
shipping of deliverables in the quantities set forth in Exhibit “A,” or any other
direct or indirect expenses incident to providing the Services. Except as
expressly set forth in the Agreement and Exhibit “B,” there shall be no payment
for extra costs or expenses.
2. The total compensation to Architect shall be as stated in Article 6 of the
Agreement.
3. District shall pay Architect as follows for all Services contracted for under this
Agreement:
PERCENTAGE OF TOTAL FEE PER PHASE
Phase
Pre-Design/Architectural Program Development Phase
Schematic Design Phase
Design Development Phase
Construction Documents Phase-Submittal to DSA
Approval by DSA
Bidding Phase
Construction Administration Phase
Close Out Phase
Generate Punch List
2%
Sign Off On Punch List
2%
Receive and Review All M & O Documents
2%
Filing All DSA Required Close Out Documents
2%
Receiving DSA Close Out, including DSA
approval of the final set of Record Drawings 2%
TOTAL BASE COMPENSATION

Phase Amount
2.5%
10%
17.5%
30%
5%
2%
23%
10%

100%

B. Method of Payment
1. Invoices shall be on a form approved by the District and are to be submitted in
triplicate to the District via the District’s authorized representative.
2. Architect shall submit to District on a monthly basis documentation showing proof
that payments were made to its consultant(s).
3. Architect shall submit to the District for approval a copy of the Architect’s
monthly pay request format.
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4. Upon receipt and approval of Architect’s invoices, except as provided in
subdivision 4.g. herein, the District agrees to make payments of undisputed
amounts within thirty (30) days of receipt of the invoice as follows:
a.

Pre- Design/Architectural Program Development Phase:
Monthly payments for the percentage of all Services complete up to
ninety-five percent (95%) of the fee for the Phase; one hundred
percent (100%) payment upon acceptance and approval of the PreDesign/Architectural Program.

b.

For Schematic Design Phase:
Monthly payments for the percentage of all Services complete up to
ninety-five percent (95%) of the fee for the Phase; one hundred
percent (100%) payment upon acceptance and approval of the
Schematic Design Phase by the District.

c.

For Design Development Phase:
Monthly payments for the percentage of all Services complete up to
ninety-five percent (95%) of the fee for the Phase; one hundred
percent (100%) payment upon acceptance and approval of the Design
Development Phase by the District.

d.

For Construction Documents Phase:
Monthly payments for percentage of all Services complete up to
ninety-five percent (95%) of the fee for the phase; one hundred
percent (100%) payment upon acceptance and approval of the
Construction Documents Phase by the District.

e.

For Bidding Phase:
Monthly payments for the percentage of all Services complete up to
ninety-five percent (95%) of the fee for the phase; one hundred
percent (100%) payment upon the District’s award of the bid.

f.

For Construction Administration Phase:
Monthly payments for the percentage of all Services complete up to
ninety-five percent (95%) of the fee for the phase; one hundred
percent (100%) payment upon the District’s notice of completion.

g.

For Close Out:
Lump sum payment no sooner than thirty-five (35) days and no later
than forty-five (45) days after completion of all items in this phase.

h.

Format and Content of Invoices:
Architect acknowledges that the District requires Architect’s invoices to
include detailed explanations of the Services performed. For example,
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a six hour charge for “RFIs and CORs” is unacceptable and will not be
payable. A more detailed explanation, with specificity, is required.
This includes a separate entry for each RFI, PCO, CCD and change
order. For example, the following descriptions, in addition to
complying with all other terms of this Agreement, would be payable.
The times indicated below are just placeholders:
Review RFI 23; review plans and
specifications for response to same;
prepare responses to same and forward
to contractor, district, construction
manager, and project inspector.

.8
hours

Review COR 8; review scope of same and
plans and specifications for
appropriateness of same; prepare draft
change order and language for same.

.7
hours

Review COR 11; review scope of same
and plans and specifications for
appropriateness of same; prepare
rejection of COR 11 for review by district,
CM, IOR.

1.2
hours
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EXHIBIT "E"
INSURANCE REQUIREMENTS
(confirm coverage with risk management)
A. Architect shall procure prior to commencement of the Services of this Agreement and
maintain for the duration of the Agreement insurance against claims for injuries to
persons or damages to property which may arise from or in connection with the
performance of the Services hereunder by the Architect, his agents, representatives,
employees and consultant(s). Architect’s liabilities, including but not limited to
Architect’s indemnity obligations, under this Agreement, shall not be deemed limited in
any way to the insurance coverage required herein. Maintenance of specified insurance
coverage is a material element of this Agreement and Architect’s failure to maintain or
renew coverage or to provide evidence of renewal during the term of this Agreement, as
required or when requested, may be treated by the District as a material breach of
contract.
B. Minimum Scope and Limits of Insurance: Coverage shall be at least as broad as the
following scopes and limits:
1. Commercial General Liability. Commercial general liability insurance, written
on an “occurrence” basis, which shall provide coverage for bodily injury, death
and property damage resulting from operations, products liability, liability for
slander, false arrest and invasion of privacy arising out of professional services
rendered hereunder, blanket contractual liability, broad form endorsement,
products and completed operations, personal and advertising liability, with per
location limits of not less than $4,000,000 annual general aggregate and
$2,000,000 each occurrence.
2. Commercial Automobile Liability, Any Auto. Two million dollars ($2,000,000)
per accident for bodily injury and property damage.
3. Workers' Compensation Liability. For all of the Architect’s employees who are
subject to this Agreement and to the extent required by the applicable state or
federal law, Architect shall keep in full force and effect, a Workers' Compensation
policy. Architect shall provide an endorsement that the insurer waives the right
of subrogation against the District and its respective elected officials, officers,
employees, agents, representatives, consultants, trustees, and volunteers.
4. Employment Practices Liability. For all of the Architect’s employees who are
subject to this Agreement, Architect shall keep in full force and effect, an
Employment Practices Liability policy. That policy shall provide employers’ liability
coverage with minimum liability coverage of One million dollars ($2,000,000) per
occurrence. Architect shall provide an endorsement that the insurer waives the
right of subrogation against the District and its respective elected officials,
officers, employees, agents, representatives, consultants, trustees, and
volunteers.
5. Professional Liability. Professional Liability Insurance satisfying either of the
two following requirements: (a) specific to this Project only, with limits not less
than $2,000,000 each claim, or (b) limits of not less than $4,000,000 each claim
and aggregate. Such Professional Liability Insurance shall apply to and insure
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against Consultant’s negligent acts, errors or omissions in connection with
services to be provided under this Agreement, and shall contain no exclusion for
claims of one insured against another insured. Such Professional Liability
Insurance policy shall continue to provide coverage as specified in this Paragraph
for a period of five (5) years after the completion of the Services.
C. The District reserves the right to modify the limits and coverages described herein.
D. Deductibles and Self-Insured Retention: Architect shall inform the District in
writing if any deductibles or self-insured retention exceeds ________thousand dollars
($__,000). At the option of the District, either:
1. The District can accept the higher deductible;
2. Architect’s insurer shall reduce or eliminate such deductibles or self-insured
retention as respects the District, its officers, officials, employees and volunteers;
or
3. Architect shall procure a bond guaranteeing payment of losses and related
investigations, claim administration and defense expenses.
E. Other Insurance Provisions: The general liability and automobile liability policies are
to contain, or be endorsed to contain, the following provisions:
1. The District, its representatives, consultants, trustees, officers, officials,
employees, agents, and volunteers (“Additional Insureds”) are to be covered as
additional insureds as respects liability arising out of activities performed by or on
behalf of the Architect; Instruments of Service and completed operations of the
Architect; premises owned, occupied or used by the Architect; or automobiles
owned, leased, hired or borrowed by the Architect. The coverage shall contain no
special limitations on the scope of protection afforded to the Additional Insureds.
2. For any claims related to the projects, Architect’s insurance coverage shall be
primary insurance as respects the Additional Insureds. Any insurance or selfinsurance maintained by the Additional Insureds shall be in excess of Architect’s
insurance and shall not contribute with it.
3. Any failure to comply with reporting or other provisions of the policies including
breaches of warranties shall not affect coverage provided to the Additional
Insureds.
4. Architect’s insurance shall apply separately to each insured against whom claim is
made or suit is brought, except with respect to the limits of the insurer's liability.
5. Each insurance policy required by this clause shall be endorsed to state that
coverage shall not be suspended, voided, canceled, reduced in coverage or in
limits except after thirty (30) days prior written notice by certified mail, return
receipt requested, has been given to the District.
F. Acceptability of Insurers: Insurance is to be placed with insurers admitted in
California with a current A.M. Best's rating of no less than A:VII. Architect shall inform
the District in writing if any of its insurer(s) have an A.M. Best’s rating less than A:VII.
At the option of the District, the District may either:
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1. Accept the lower rating; or
2. Require Architect to procure insurance from another insurer.
G. Verification of Coverage: Architect shall furnish District with:
1. Certificates of insurance showing maintenance of the required insurance
coverages; and
2. Original endorsements affecting general liability and automobile liability
coverage. The endorsements are to be signed by a person authorized by that
insurer to bind coverages on its behalf. All endorsements are to be received and
approved by the District before Services commence.
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EXHIBIT “F”
ROOFING PROJECT CERTIFICATION
(delete if not applicable)
This form shall be executed by all architects, engineers, or roofing consultants who provide
professional services related to the repair or replacement of a roof of a public facility where
the project is for repair of more than 25% of the roof or that has a total cost more than
$21,000 (“roofing project”) and submitted to the District prior to the time professional
services are engaged.
Certification of:

□ Architect

□ Engineer

□ Roofing Consultant

□ Other

I,
[Name],
[Name of Firm], certify that I have not
offered, given, or agreed to give, received, accepted, or agreed to accept, any gift,
contribution, or any financial incentive whatsoever to or from any person in connection with
the roofing project contract. As used in this certification, “person” means any natural
person, business, partnership, corporation, union, committee, club, or other organization,
entity, or group of individuals.
Furthermore, I,
[Name],
[Name of Firm], certify that
I do not have, and throughout the duration of the contract, I will not have, any financial
relationship in connection with the performance of this contract with any architect, engineer,
roofing consultant, materials manufacturer, distributor, or vendor that is not disclosed
below.
I,
[Name],
[Name of Firm], have the following
financial relationships with an architect, engineer, roofing consultant, materials
manufacturer, distributor, or vendor, or other person in connection with the following
roofing project contract (provide Name and Address of Building, and Contract Date and
Number):
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By my signature below, I hereby certify that, to the best of my knowledge, the contents of
this disclosure are true, or are believed to be true. I further certify on behalf of the Firm
that I am aware of section 3000 et seq. of the California Public Contract Code, and the
sections referenced therein regarding the penalties for providing false information or failing
to disclose a financial relationship in this disclosure. I further certify that I am authorized to
make this certification on behalf of the Firm.
Date:
Proper Name of Firm:
Signature:
Print Name:
Title:

[END OF DOCUMENT]
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RFQ #15-001 ATTACHMENT B
INDEPENDENT CONSULTANT AGREEMENT FOR PROFESSIONAL SERVICES
(INSERT TYPE OF CONSULTANT)
This Independent Consultant Agreement for Professional Services (“Agreement”) is made and
entered into as of the _____ day of
, 20__ by and between the Solano
Community College District, (“District”) and
(“Consultant”),
(together, “Parties”).
WHEREAS, the District is authorized by section 4525 et seq. of the California Government
Code to contract with and employ any persons for the furnishing of architectural, landscape
architectural, engineering, environmental, and land surveying services and advice through a “fair,
competitive selections process free of conflicts of interest, political contributions, or unlawful
activities.” (Gov. Code, § 4529.12.)
WHEREAS, the District complied with the requirements of section 4525 et seq. in selecting
Consultant; and
WHEREAS, the District is in need of such services and advice related to work it will be
performing at District (“Project”); and
WHEREAS, the Consultant is specially trained and experienced and competent to perform
the services required by the District, and such services are need on a limited basis;
NOW, THEREFORE, the Parties agree as follows:
Services. The Consultant shall provide [INSERT TYPE OF PROFESSIONAL SERVICES] services as
further described in Exhibit "A," attached hereto and incorporated herein by this reference
(“Services”).
1. Term. Consultant shall commence providing services under this Agreement on
, 20__ and will diligently perform as required and complete performance by
, 20__, unless this Agreement is terminated and/or otherwise cancelled prior to that time.
2. Submittal of Documents. The Consultant shall not commence the Services under this
Agreement until the Consultant has submitted and the District has approved the certificate(s)
and affidavit(s), and the endorsement(s) of insurance required as indicated below:
X
X
X
X

Signed Agreement
Workers' Compensation Certification
Insurance Certificates and Endorsements
W-9 Form
Other:

3. Compensation. District agrees to pay the Consultant for services satisfactorily rendered
pursuant to this Agreement a total fee not to exceed
Dollars ($
). District shall pay Consultant according to the following terms and
conditions:
3.1.

Payment for the Work shall be made for all undisputed amounts based upon the
delivery of the work product as determined by the District. Payment shall be made
within thirty (30) days after the Consultant submits an invoice to the District for Work
actually completed and after the District’s written approval of the Work, or the portion
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of the Work for which payment is to be made. The schedule of deliverable Services to
be produced is as follows:
3.1.1.
3.1.2.
3.1.3.
3.1.4.
3.1.5.

________________________________
________________________________
________________________________
________________________________
________________________________

______________
______________
______________
______________
______________

3.2.

[OPTIONAL] The Services shall be performed at the hourly billing rates and/or unit
prices included in Exhibit “B.” If hourly billing applies, the itemized invoice shall
reflect the hours spent by the Consultant in performing its Services pursuant to this
Agreement.

3.3.

[OPTIONAL] If Consultant works at more than one site, Consultant shall invoice for
each site separately.

3.4.

[OPTIONAL] District will withhold 2% of each billing until the Division of the State
Architect certification is received for the entire project.

4. Expenses. District shall not be liable to Consultant for any costs or expenses paid or incurred
by Consultant in performing services for District, except as follows:
4.1.

Not applicable.

5. Independent Contractor. Consultant, in the performance of this Agreement, shall be and
act as an independent contractor. Consultant understands and agrees that it and all of its
employees shall not be considered officers, employees, agents, partner, or joint venture of the
District, and are not entitled to benefits of any kind or nature normally provided employees of
the District and/or to which District's employees are normally entitled, including, but not
limited to, State Unemployment Compensation or Worker's Compensation. Consultant shall
assume full responsibility for payment of all federal, state and local taxes or contributions,
including unemployment insurance, social security and income taxes with respect to
Consultant's employees. In the performance of the work herein contemplated, Consultant is
an independent contractor or business entity, with the sole authority for controlling and
directing the performance of the details of the work, District being interested only in the
results obtained.
6. Materials. Consultant shall furnish, at its own expense, all labor, materials, equipment,
supplies and other items necessary to complete the services to be provided pursuant to this
Agreement, except as follows:
6.1.

___________________

7. Performance of Services.
7.1.

Standard of Care. Consultant represents that Consultant has the qualifications and
ability to perform the Services in a professional manner, without the advice, control or
supervision of District. Consultant's services will be performed, findings obtained,
reports and recommendations prepared in accordance with generally and currently
accepted principles and practices of its profession for services to California community
college districts.
Consultant shall carefully study and compare all documents, findings, and other
instructions and shall at once report to District, in writing, any error, inconsistency, or
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omission that Consultant or its employees may discover. Consultant shall have
responsibility for discovery of errors, inconsistencies, or omissions.
7.2.

Meetings. Consultant and District agree to participate in regular meetings on at least
a monthly basis to discuss strategies, timetables, implementations of services, and any
other issues deemed relevant to the operation of Consultant’s performance of Services.

7.3.

District Approval. The work completed herein must meet the approval of the District
and shall be subject to the District’s general right of inspection and supervision to
secure the satisfactory completion thereof.

7.4.

New Project Approval. Consultant and District recognize that Consultant’s Services
may include working on various projects for District. Consultant shall obtain the
approval of District prior to the commencement of a new project.

8. Originality of Services. Except as to standard generic details, Consultant agrees that all
technologies, formulae, procedures, processes, methods, writings, ideas, dialogue,
compositions, recordings, teleplays and video productions prepared for, written for, or
submitted to the District and/or used in connection with this Agreement, shall be wholly
original to Consultant and shall not be copied in whole or in part from any other source,
except that submitted to Consultant by District as a basis for such services.
9. Copyright/Trademark/Patent. Consultant understands and agrees that all matters
produced under this Agreement shall become the property of District and cannot be used
without District's express written permission. District shall have all right, title and interest in
said matters, including the right to secure and maintain the copyright, trademark and/or
patent of said matter in the name of the District. Consultant consents to use of Consultant's
name in conjunction with the sale, use, performance and distribution of the matters, for any
purpose and in any medium.
10. Audit. Consultant shall establish and maintain books, records, and systems of account, in
accordance with generally accepted accounting principles, reflecting all business operations of
Consultant transacted under this Agreement. Consultant shall retain these books, records,
and systems of account during the Term of this Agreement and for five (5) years thereafter.
Consultant shall permit the District, its agent, other representatives, or an independent
auditor to audit, examine, and make excerpts, copies, and transcripts from all books and
records, and to make audit(s) of all billing statements, invoices, records, and other data
related to the Services covered by this Agreement. Audit(s) may be performed at any time,
provided that the District shall give reasonable prior notice to Consultant and shall conduct
audit(s) during Consultant’s normal business hours, unless Consultant otherwise consents.
11. Termination.
11.1. For Convenience by District. District may, at any time, with or without reason,
terminate this Agreement and compensate Consultant only for services satisfactorily
rendered to the date of termination. Written notice by District shall be sufficient to stop
further performance of services by Consultant. Notice shall be deemed given when
received by the Consultant or no later than three days after the day of mailing,
whichever is sooner.
11.2. [OPTIONAL] For Convenience by Consultant. Consultant may, upon sixty (60)
days notice, with or without reason, terminate this Agreement. Upon this termination,
District shall only be obligated to compensate Consultant for services satisfactorily
rendered to the date of termination. Written notice by Consultant shall be sufficient to
stop further performance of services to District. Consultant acknowledges that this
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sixty (60) day notice period is acceptable so that the District can attempt to procure the
Services from another source.
11.3. For Cause by District. District may terminate this Agreement upon giving of written
notice of intention to terminate for cause. Cause shall include:
11.3.1. material violation of this Agreement by the Consultant; or
11.3.2. any act by Consultant exposing the District to liability to others for personal
injury or property damage; or
11.3.3. Consultant is adjudged a bankrupt, Consultant makes a general assignment for
the benefit of creditors or a receiver is appointed on account of Consultant's
insolvency.
Written notice by District shall contain the reasons for such intention to terminate and
unless within three (3) calendar days after that notice the condition or violation shall
cease, or satisfactory arrangements for the correction thereof be made, this Agreement
shall upon the expiration of the three (3) calendar days cease and terminate. In the
event of this termination, the District may secure the required services from another
Consultant. If the expense, fees, and/or costs to the District exceed the cost of
providing the service pursuant to this Agreement, the Consultant shall immediately pay
the excess expense, fees, and/or costs to the District upon the receipt of the District’s
notice of these expense, fees, and/or costs. The foregoing provisions are in addition to
and not a limitation of any other rights or remedies available to District.
12. Indemnification. To the furthest extent permitted by California law, Contractor shall defend,
indemnify, and hold harmless the District, its Governing Board, agents, representatives,
officers, consultants, employees, trustees, and volunteers (the “indemnified parties”) from any
and all claims arising out of, pertaining to, or relating to the negligence, recklessness, or
willful misconduct of the Contractor. The District shall have the right to accept or reject any
legal representation that Contractor proposes to defend the indemnified parties.
13. Insurance.
13.1. The Consultant shall procure and maintain at all times it performs any portion of the
Services the following insurance with minimum limits equal to the amount indicated
below.
Type of Coverage
Commercial General Liability Insurance, including Bodily
Injury, Personal Injury, Property Damage, Advertising Injury,
and Medical Payments
Each Occurrence
General Aggregate
Automobile Liability Insurance - Any Auto
Each Occurrence
General Aggregate
Professional Liability
Workers Compensation
Employer’s Liability

Minimum
Requirement

$ _,000,000
$ _,000,000
$ _,000,000
$ _,000,000
$ _,000,000
Statutory Limits
$ _,000,000

13.1.1. Commercial General Liability and Automobile Liability Insurance.
Commercial General Liability Insurance and Any Auto Automobile Liability
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Insurance that shall protect the Consultant, the District, and the State from all
claims of bodily injury, property damage, personal injury, death, advertising
injury, and medical payments arising performing any portion of the Services.
(Form CG 0001 and CA 0001, or forms substantially similar, if approved by the
District.)
13.1.2. Workers’ Compensation and Employers’ Liability Insurance. Workers’
Compensation Insurance and Employers’ Liability Insurance for all of its
employees performing any portion of the Services. In accordance with
provisions of section 3700 of the California Labor Code, the Consultant shall be
required to secure workers’ compensation coverage for its employees. If any
class of employee or employees engaged in performing any portion of the
Services under this Agreement are not protected under the Workers’
Compensation Statute, adequate insurance coverage for the protection of any
employee(s) not otherwise protected must be obtained before any of those
employee(s) commence performing any portion of the Services.
13.1.3. Professional Liability (Errors and Omissions). Professional Liability
Insurance as appropriate to the Consultant’s profession, coverage to continue
through completion of construction plus two (2) years thereafter.
13.2. Proof of Carriage of Insurance. The Consultant shall not commence performing any
portion of the Services until all required insurance has been obtained and certificates
indicating the required coverage have been delivered in duplicate to the District and
approved by the District. Certificates and insurance policies shall include the following:
13.2.1. A clause stating: “This policy shall not be canceled or reduced in required limits
of liability or amounts of insurance until notice has been mailed to the District,
stating date of cancellation or reduction. Date of cancellation or reduction shall
not be less than thirty (30) days after date of mailing notice.”
13.2.2. Language stating in particular those insured, extent of insurance, location and
operation to which insurance applies, expiration date, to whom cancellation and
reduction notice will be sent, and length of notice period.
13.2.3. An endorsement stating that the District and its Governing Board, agents,
representatives, employees, trustees, officers, consultants, and volunteers are
named additional insured under all policies except Workers’ Compensation
Insurance, Professional Liability, and Employers’ Liability Insurance. An
endorsement shall also state that Consultant’s insurance policies shall be
primary to any insurance or self-insurance maintained by District. An
endorsement shall also state that there shall be a waiver of any subrogation.
13.2.4. All policies except the Professional Liability, Workers’ Compensation Insurance,
and Employers’ Liability Insurance Policies shall be written on an occurrence
form.
13.3. Acceptability of Insurers. Insurance is to be placed with insurers with a current A.M.
Best’s rating of no less than A:VII, unless otherwise acceptable to the District.
14. Assignment. The obligations of the Consultant pursuant to this Agreement shall not be
assigned by the Consultant.
15. Compliance with Laws. Consultant shall observe and comply with all rules and regulations
of the governing board of the District and all federal, state, and local laws, ordinances and
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regulations. Consultant shall give all notices required by any law, ordinance, rule and
regulation bearing on conduct of the Work as indicated or specified. If Consultant observes
that any of the Work required by this Contract is at variance with any such laws, ordinance,
rules or regulations, Consultant shall notify the District, in writing, and, at the sole option of
the District, any necessary changes to the scope of the Work shall be made and this Contract
shall be appropriately amended in writing, or this Contract shall be terminated effective upon
Consultant’s receipt of a written termination notice from the District. If Consultant performs
any work that is in violation of any laws, ordinances, rules or regulations, without first
notifying the District of the violation, Consultant shall bear all costs arising therefrom.
16. Certificates/Permits/Licenses. Consultant and all Consultant's employees or agents shall
secure and maintain in force such certificates, permits and licenses as are required by law in
connection with the furnishing of Services pursuant to this Agreement.
17. Employment with Public Agency. Consultant, if an employee of another public agency,
agrees that Consultant will not receive salary or remuneration, other than vacation pay, as an
employee of another public agency for the actual time in which services are actually being
performed pursuant to this Agreement.
18. Anti-Discrimination. It is the policy of the District that in connection with all work
performed under Contracts there be no discrimination against any employee engaged in the
work because of race, color, ancestry, national origin, religious creed, physical disability,
medical condition, marital status, sexual orientation, gender, or age and therefore the
Consultant agrees to comply with applicable Federal and California laws including, but not
limited to the California Fair Employment and Housing Act beginning with Government Code
Section 12900 and Labor Code Section 1735 and District policy. In addition, the Consultant
agrees to require like compliance by all of its subcontractor(s).
19. Disabled Veteran Business Enterprises. Pursuant to Education Code section 71028 and
Public Contract Code section 10115, the District may have a participation goal for disabled
veteran business enterprises (DVBEs) of at least three percent (3%) per year of funds
expended each year by the District on projects that use funds California Community College
Chancellor’s Office. In accordance therewith, the Consultant must submit, upon request by
the District, appropriate documentation to the District identifying the good faith efforts the
Consultant has taken to solicit DVBE participation in conjunction with this Agreement, if
applicable. [INCLUDE IF USING FUNDS FROM CHANCELLOR’S OFFICE, OTHERWISE
DELETE SECTION]
20. No Rights in Third Parties. This Agreement does not create any rights in, or inure to the
benefit of, any third party except as expressly provided herein.
21. District’s Evaluation of Consultant and Consultant’s Employees and/or
Subcontractors. The District may evaluate the Consultant in any way the District is entitled
pursuant to applicable law. The District’s evaluation may include, without limitation:
21.1. Requesting that District employee(s) evaluate the Consultant and the Consultant’s
employees and subcontractors and each of their performance.
21.2. Announced and unannounced observance of Consultant, Consultant’s employee(s),
and/or subcontractor(s).
22. Limitation of District Liability. Other than as provided in this Agreement, District’s
financial obligations under this Agreement shall be limited to the payment of the
compensation provided in this Agreement. Notwithstanding any other provision of this
Agreement, in no event, shall District be liable, regardless of whether any claim is based on
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contract or tort, for any special, consequential, indirect or incidental damages, including, but
not limited to, lost profits or revenue, arising out of or in connection with this Agreement for
the services performed in connection with this Agreement.
23. Confidentiality. The Consultant and all Consultant’s agents, personnel, employee(s), and/or
subcontractor(s) shall maintain the confidentiality of all information received in the course of
performing the Services. Consultant understands that student records are confidential and
agrees to comply with all state and federal laws concerning the maintenance and disclosure of
student records. This requirement to maintain confidentiality shall extend beyond the
termination of this Agreement.
24. Notice. Any notice required or permitted to be given under this Agreement shall be deemed
to have been given, served, and received if given in writing and either personally delivered or
deposited in the United States mail, registered or certified mail, postage prepaid, return
receipt required, or sent by overnight delivery service, or facsimile transmission, addressed as
follows:
District:

Consultant:

Solano Community College District

[NAME]

Fairfield, California 94534
[FAX]
ATTN:

[FAX]
ATTN:

, California 9____

Any notice personally given or sent by facsimile transmission shall be effective upon receipt.
Any notice sent by overnight delivery service shall be effective the business day next following
delivery thereof to the overnight delivery service. Any notice given by mail shall be effective
three (3) days after deposit in the United States mail.
25. Integration/Entire Agreement of Parties. This Agreement constitutes the entire
agreement between the Parties and supersedes all prior discussions, negotiations, and
agreements, whether oral or written. This Agreement may be amended or modified only by a
written instrument executed by both Parties.
26. California Law. This Agreement shall be governed by and the rights, duties and obligations
of the Parties shall be determined and enforced in accordance with the laws of the State of
California. The Parties further agree that any action or proceeding brought to enforce the
terms and conditions of this Agreement shall be maintained in the county in which the
District’s administrative offices are located.
27. Waiver. The waiver by either party of any breach of any term, covenant, or condition herein
contained shall not be deemed to be a waiver of such term, covenant, condition, or any
subsequent breach of the same or any other term, covenant, or condition herein contained.
28. Severability. If any term, condition or provision of this Agreement is held by a court of
competent jurisdiction to be invalid, void or unenforceable, the remaining provisions will
nevertheless continue in full force and effect, and shall not be affected, impaired or
invalidated in any way.
29. Provisions Required By Law Deemed Inserted. Each and every provision of law and
clause required by law to be inserted in this Contract shall be deemed to be inserted herein
and this Contract shall be read and enforced as though it were included therein.
30. Authority to Bind Parties. Neither party in the performance of any and all duties under this
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Agreement, except as otherwise provided in this Agreement, has any authority to bind the
other to any agreements or undertakings.
31. Attorney Fees/Costs. Should litigation be necessary to enforce any terms or provisions of
this Agreement, then each party shall bear its own litigation and collection expenses, witness
fees, court costs and attorney’s fees.
32. Captions and Interpretations. Paragraph headings in this Agreement are used solely for
convenience, and shall be wholly disregarded in the construction of this Agreement. No
provision of this Agreement shall be interpreted for or against a party because that party or its
legal representative drafted such provision, and this Agreement shall be construed as if jointly
prepared by the Parties.
33. Calculation of Time. For the purposes of this Agreement, “days” refers to calendar days
unless otherwise specified.
34. Signature Authority. Each party has the full power and authority to enter into and perform
this Agreement, and the person signing this Agreement on behalf of each Party has been
properly authority and empowered to enter into this Agreement.
35. Counterparts. This Agreement and all amendments and supplements to it may be executed
in counterparts, and all counterparts together shall be construed as one document.
36. Incorporation of Recitals and Exhibits. The Recitals and each exhibit attached hereto are
hereby incorporated herein by reference.
IN WITNESS WHEREOF, the Parties hereto have executed this Agreement on the date indicated
below.
Dated:

, 20___

Dated:

, 20___

Solano Community College District
By:

By:

Print Name:

Print Name:

Print Title:

Print Title:

Information regarding Consultant:
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License No.:

_________________________:
Employer Identification and/or
Social Security Number

Address:
Telephone:
Facsimile:
E-Mail:
Type of Business Entity:
____ Individual
____ Sole Proprietorship
____ Partnership
____ Limited Partnership
____ Corporation, State:
____ Limited Liability Company
____ Other:

______

NOTE: Section 6041 of the Internal
Revenue Code (26 U.S.C. 6041)
and Section 1.6041-1 of Title 26 of
the Code of Federal Regulations
(26 C.F.R. 1.6041-1) requires the
recipients of $600.00 or more to
furnish their taxpayer information
to the payer. In order to comply
with these requirements, the
District requires the Contractor to
furnish the information requested
in this section.
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WORKERS’ COMPENSATION CERTIFICATION
Labor Code Section 3700 in relevant part provides:
Every employer except the State shall secure the payment of compensation in one or more of
the following ways:


By being insured against liability to pay compensation by one or more insurers duly
authorized to write compensation insurance in this State.



By securing from the Director of Industrial Relations a certificate of consent to self-insure,
which may be given upon furnishing satisfactory proof to the Director of Industrial
Relations of ability to self-insure and to pay any compensation that may become due to its
employees.

I am aware of the provisions of Section 3700 of the Labor Code which require every employer to
be insured against liability for workers’ compensation or to undertake self-insurance in
accordance with the provisions of that code, and I will comply with such provisions before
commencing the performance of the Work of this Contract.
Date:
Name of Consultant:
Signature:
Print Name and Title:
(In accordance with Article 5 – commencing at Section 1860, Chapter 1, part 7, Division 2 of the
Labor Code, the above certificate must be signed and filed with the District prior to performing
any Work under this Contract.)
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ROOFING PROJECT CERTIFICATION
This form shall be executed by all architects, engineers, or roofing consultants who provide
professional services related to the repair or replacement of a roof of a public school where the
project is for repair of more than 25% of the roof or that has a total cost more than $21,000
(“roofing project”) and submitted to the District prior to the time professional services are
engaged.
Certification of:

□ Architect

□ Engineer

□ Roofing Consultant

□ Other

I,
[Name],
[Name of Firm], certify that I have not offered,
given, or agreed to give, received, accepted, or agreed to accept, any gift, contribution, or any
financial incentive whatsoever to or from any person in connection with the roofing project
contract. As used in this certification, “person” means any natural person, business, partnership,
corporation, union, committee, club, or other organization, entity, or group of individuals.
Furthermore, I,
[Name],
[Name of Firm], certify that I do
not have, and throughout the duration of the contract, I will not have, any financial relationship in
connection with the performance of this contract with any architect, engineer, roofing consultant,
materials manufacturer, distributor, or vendor that is not disclosed below.
I,
[Name],
[Name of Firm], have the following financial
relationships with an architect, engineer, roofing consultant, materials manufacturer, distributor,
or vendor, or other person in connection with the following roofing project contract(s) [provide
Name and Address of Building, and Contract Date and Number]:

By my signature below, I hereby certify that, to the best of my knowledge, the contents of this
disclosure are true, or are believed to be true. I further certify on behalf of the Firm that I am
aware of section 3000 et seq. of the California Public Contract Code, and the sections referenced
therein regarding the penalties for providing false information or failing to disclose a financial
relationship in this disclosure. I further certify that I am authorized to make this certification on
behalf of the Firm.
Date:
Proper Name of Firm:
Signature:
Print Name:
Title:
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EXHIBIT “A”
DESCRIPTION OF SERVICES TO BE PERFORMED BY CONSULTANT
Consultant’s entire Proposal is not made part of this Agreement. [IF A CONSULTANT
PROVIDES AN ACCEPTABLE DESCRIPTION OF SERVICES AS PART OF A PROPOSAL, THAT
DESCRIPTION OF SERVICES CAN BE ATTACHED WITHOUT ANY TERMS, CONDITIONS,
LIMITATIONS, ETC., FROM THAT PROPOSAL.]
[INCLUDE THE FOLLOWING IN THE SCOPE OF WORK]
1.1.

[FOR ARCHITECTURAL SERVICES ONLY] Construction Oversight Process. Prior
to commencement of construction, Architect shall:
1.1.1.

Ensure that the Project Inspector is approved by the DSA prior to requesting
issuance of project inspections cards.

1.1.2.

Request issuance of the proper number of project inspection cards from DSA
after the construction contract has been awarded and provide project inspection
cards to the Project Inspector.

1.1.3.

Prepare the Statement of Structural Tests and Special Inspections and submit to
DSA. Then provide approved forms to the Project Inspector and Laboratory of
Record.

1.1.4.

Prepare Contract Information form (form DSA 102 or more current) for all
construction contracts and submit to DSA.

1.2.

Observation of the Construction. Consultant shall maintain such personal contact
with the Project as is necessary to assure themselves of compliance, in every material
respect, with the DSA-approved construction documents. Personal contact shall include
visits to the project site by the Consultant or its qualified representative to observe
construction.

1.3.

Interim Verified Reports. Consultant shall submit an interim Verified Report (form
DSA 6-AE or more current form) to the DSA electronically and a copy to the Project
Inspector for each of the applicable nine sections of form DSA 152 prior to the Project
Inspector signing off that section of the project inspection card.

1.4.

Final Verified Report. Consultant shall submit Verified Reports (form DSA 6-AE or
more current form) to the DSA and to the Project Inspector if any of the following
events occur: (1) when construction is sufficiently complete in accordance with the
DSA-approved construction documents so that the District can occupy or utilize the
Project, (2) work on the Project is suspended for a period of more than one month, (3)
the services of the Consultant are terminated for any reason prior to completion of the
Project, or (4) DSA requests a Verified Report.
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