ADDENDUM TO RFP DOCUMENTS

ADDENDUM #03

Project:
Solano Community College District

Building Automation System (BAS) Retrofit Phase 2 Project
SOLA.NO Project #19-000

COMMUNITY COLLEGE

Date: November 14, 2018

The following clarifications are provided based on questions received or changes in District
requirements and must be added/considered when completing your submittal:
Acknowledgement of receipt of this ADDENDUM is required in the proposal’s cover letter of
introduction. Please clearly note the addendum date and number.

ITEM:

ITEM NO. 1 - ANSWERS TO SUBMITTED QUESTIONS

QUESTION — Would it be acceptable to insure a portion of the job under our umbrella
policy due to the high limit?

ANSWER - It would be preferable to have an insurer be primary for the full $4,000,000
aggregate general liability policy, but it is acceptable with using an umbrella policy to
provide $2,000,000 of the $4,000,000 aggregate limit. The umbrella policy insurer must
be authorized to do business in California.

QUESTION - Can you please provide the class availability times specifically? We have
the dates that class is not in session but in order to provide an adequate schedule we
need the times the classes will be available.

ANSWER - Please see the class schedules provided below. Note, schedules are provided
for Fall 2018 (from today’s date to 12/17/18) and Spring 2019 (from 1/9/19 to 5/16/19).
Building 200 is the Child Care Building and occupied between 7:30am to 5:30pm
Monday through Friday. Building 900 is the Faculty Office Building and times offices are
occupied vary. Class schedules provided may be subject to change. See Exhibit C—2018
— 2019 Academic Calendar, included in the Request for Qualifications/Request for
Proposals, for dates classes are not in session.

Building Automation System (BAS) Retrofit Project Phase 2
ADDENDUM # 03

November 14, 2018

Page 1 of 16




Fall 2018 Class Schedule (from today’s date to 12/17/18):
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Spring 2019 Class Schedule (from 1/9/19 to 5/16/19):
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