



## BID TALLY - PRELIMINARY RESULTS

**Project Name:** Vacaville Center Annex Bldg Corbels Removal Project Phase 2  
**Bid Date:** Thursday, May 13, 2021  
**Bid Time:** 2:00 PM      **Bid Opening:** 2:30PM (Live Stream)  
**Bid Location:** Building 1102 (Kitchell Bond Office)      **Construction Estimate:** - none -

	Bidder	00 41 13 Bid Form	00 43 13 Bid Bond	00 43 36 Subcontractor List	00 45 01 Site Visit Certification	00 45 19 Non-Collusion Declaration	Addendum 001 (May 5, 2021)							Base Bid	10% Owner's Allowance of Base Bid Amount	Alternate #001 (New Column Base)	TOTAL BID AMOUNT (No Alternates)
1	Pro Builders	X	X	X	X	X	X	-	-	-	-	-	-	\$158,000.00	\$15,800.00	\$12,000.00	\$173,800.00
2	TPA Construction	X	X	X	X	X	X	-	-	-	-	-	-	\$124,000.00	\$12,400.00	\$4,000.00	\$136,400.00
3																	
4																	
5																	
6																	
7																	
8																	
9																	
10																	

<b>APPARENT LOW BIDDER</b>	<b>TPA Construction Inc.</b>	<b>\$124,000.00</b>
----------------------------	------------------------------	---------------------

(Base Bid Amount Only)