


ADDENDUM TO THE CONTRACT DOCUMENTS

	ADDENDUM NO. 002
	Project: Solano Community College District VJ Autotech Vehicle Exhaust System-Dyno Project Project Number: 25-016
	Date: November 14, 2024

Addendum No. 002 – The following clarifications are provided and must be added/considered when completing your bid: Acknowledgement of receipt of this **Addendum No. 002**, is required on the Bid Form. Please clearly note the addendum date and number.

ITEM NO. 1 – GENERAL INFORMATION

1.1. None

ITEM NO. 2 – DRAWINGS


2.1. None.

ITEM NO. 3 – SPECIFICATIONS

3.1. **Section 00 11 16**, at the end of paragraph 2, add the following:
"Contractor shall include safe-off of all utilities, including but not limited to all electrical, fire alarm, data, security, and plumbing as needed to complete the project scope."

The scope of this project is further defined in the Contract Documents. The Contractor will provide all security fencing, safety barriers, portable toilets, and debris bins per the Contract Specifications. Multiple relocations of site fencing/ safety barriers may be required for the completion of this project. All campus pedestrian access shall be maintained, and existing buildings shall remain functional during the duration of the project."

3.2. **Section 00 11 16**, at paragraph 3:
Revise the contractor license to read *"B-General Building Contractor"*.

- 3.3. Section 00 45 01**, First and Second paragraphs:
Delete the wording related to “attached pages”. Nothing was, or will be handed out.
“_____ I certify that I visited the Site of the proposed Work, ~~received the attached pages of information~~, and became fully acquainted with the conditions relating to construction and labor. I fully understand the facilities, difficulties, and restrictions attending the execution of the Work under contract.”
- 3.4. Section 00 72 13**, a header is added to all pages of this section to read:
*“VJ Autotech Vehicle Exhaust System-Dyno Project
Project Number: 25-016”*
- 3.5. Section 00 72 13**, The end of Paragraph 8.1 is changed from “None”, to read:
“Division of the State Architect (DSA).”
 (12-20-24, noticed this should have been 00 73 13)
- 3.6. Section 01 11 00**, at the end of paragraph 1.02, add the following:
“Contractor shall include safe-off of all utilities, including but not limited to all electrical, fire alarm, data, security, and plumbing as needed to complete the project scope.

The scope of this project is further defined in the Contract Documents. The Contractor will provide all security fencing, safety barriers, portable toilets, and debris bins per the Contract Specifications. Multiple relocations of site fencing/ safety barriers may be required for the completion of this project. All campus pedestrian access shall be maintained, and existing buildings shall remain functional during the duration of the project.”
- 3.7. Section 01 11 00**, at paragraph 1.10, revise the minimum written notice to be provided the District from (3) days to **(5)** days.
- 3.8. Section 01 21 00**, delete the entire specification section.
- 3.9. Section 01 50 00**, paragraph 1.07 Job Sign(s) requirement is deleted in its entirety.

END OF DOCUMENT